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Preface 

 
These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 
prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184. 
 

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 
 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the obligations, 

duties, and/or functions of the winning Bidder. 
 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter. 
 

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 
 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 
 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 
Sheet, and Special Conditions of Contract. The final documents should contain 

neither blank spaces nor options. 
 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow. 
 

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract. 

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 
 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign- 

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board. 
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Glossary of 

Terms, Abbreviations, and Acronyms 

 
ABC – Approved Budget for the Contract. 

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 
 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 
 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 
 

BIR – Bureau of Internal Revenue. 
 

BSP – Bangko Sentral ng Pilipinas. 
 

CDA – Cooperative Development Authority. 
 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 
 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 
 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 
 

CPI – Consumer Price Index. 
 

DOLE – Department of Labor and Employment. 
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DTI – Department of Trade and Industry. 
 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 
 

GFI – Government Financial Institution. 
 

GOCC – Government-owned and/or –controlled corporation. 
 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 
 

GOP – Government of the Philippines. 
 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 
 

LGUs – Local Government Units. 
 

NFCC – Net Financial Contracting Capacity. 
 

NGA – National Government Agency. 
 

PCAB – Philippine Contractors Accreditation Board. 
 

PhilGEPS - Philippine Government Electronic Procurement System. 
 

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 
 

PSA – Philippine Statistics Authority. 
 

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 
 

UN – United Nations. 



8 
 

Section I. Invitation to Bid 
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, [indicate name] invites Bids for the [insert Procurement 

Project], with Project Identification Number [indicate number]. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.] 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for [indicate funding 

year] in the amount of [indicate amount]. 

 

2.2. The source of funding is: 

 

[If an early procurement activity, select one and delete others:] 

 

a. NGA, the National Expenditure Program. 

 

b. GOCC and GFIs, the proposed Corporate Operating Budget. 

 

c. LGUs, the proposed Local Expenditure Program. 

 

[If not an early procurement activity, select one and delete others:] 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

b. GOCC and GFIs, the Corporate Operating Budget. 

 

c. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof. 

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 
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at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract. They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184. 

 

A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184. 

 

6. Origin of Associated Goods 
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project. 

 

The Procuring Entity has prescribed that: 

[Select one, delete other/s] 
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a. Subcontracting is allowed. The portions of Project and the maximum 

percentage allowed to be subcontracted are indicated in the BDS, which 

shall not exceed fifty percent (50%) of the contracted Works. 

 

b. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof. 

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage. Subcontractors identified during the bidding may be changed during the 

implementation of this Contract. Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit. 

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract. The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 
negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address {[insert if applicable] and/or through 

video conferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents. Such requests must be in writing and received by the Procuring 

Entity, either at its given address or through electronic mail indicated in the IB, at least 

ten (10) calendar days before the deadline set for the submission and receipt of Bids. 

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components 
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents. 

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 
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be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines. For 
Contracting Parties to the Apostille Convention, only the translated documents 

shall be authenticated through an apostille pursuant to GPPB Resolution No. 

13-2019 dated 23 May 2019. The English translation shall govern, for purposes 

of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided. These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications. Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines. 
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14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder. However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

[Select one, delete other/s] 

a. Philippine Pesos. 

 

b. [indicate currency if procurement involves a foreign-denominated bid as 

allowed by the Procuring Entity, which shall be tradeable or acceptable 

by the BSP.] 

 

15. Bid Security 
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

 

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid. 

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification. 

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB. 

 

18. Opening and Preliminary Examination of Bids 
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18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat. 

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail. 

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids 
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC shall 

consider the conditions in the evaluation of Bids under Section 32.2 of 2016 

revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity. Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately. 

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

 

20. Post Qualification 
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

 

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be: 
Road Construction 

7.1 Subcontracting is not allowed. 

10.3 No further instructions. 

10.4 The key personnel must meet the required minimum years of experience set 

below: 

Key Personnel General Experience Relevant Experience 

 

Project Manager one (1) one (1) 

Project Engineer one (1) one (1) 

Materials Engineer one (1) one (1) 

10.5 The minimum major equipment requirements are the following: 

Equipment Capacity Number of Units 

1. Motorized Road Grader, G7 10A    1 

2. Vibratory Roller           10 M.T. SP 56 1 

3. Water Truck                       1,000 gal                             1 

4. Transit Mixer                       5 cu.m. 4 

5. Concrete Vibrator 2 

6. Batching Plant                     30 cu.m. 1 

7. Dump Truck                       10 cu.m.                             1 

8. Concrete Screeder                 5.5 Hp                             1 

9. Concrete Saw, Blade 14” dia.  7.5 Hp                           1 

10. Bar Cutter, Single Phase, 25mm                                   1 

11. Payloader                    1.50 cu.m., LX80-2c                  1 

12. Backhoe                               0.80 cu.m.                         1 

13. Chain Saw                                                                     1 

14. 4x4 Pickup Type Service Vehicle                                 1 

  

12 Not Applicable 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than PhP 100,000.00 if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

 

b. The amount of not less than PhP 250,000.00 if bid security is in Surety 

Bond. 

19.2 Not Applicable 

20 No further instructions. 
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21 Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as Affidavit of Site Inspection, 

Affidavit of Availability of Key Personnel and Equipment, PERT/CPM, 

Construction Schedule and S- Curve, Manpower Utilization Schedule, 

Construction Methods, Equipment Utilization Schedule, Construction Safety 

and Health Program approved by the DOLE, and other acceptable tools of 

project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation. Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract. 

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment. 

 

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities. The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 
No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works. 

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR. 

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to RA 

No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

 

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty 
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity. Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 
 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC. 

 
11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC. If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished. Such 

requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Not Applicable 

4.1 upon receipt of the Notice to Proceed 

6 The site investigation reports are: Present condition of the actual project 

site 

7.2  

For semi-permanent structures, such as buildings of types 1, 2, and 3 as 

classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures: Five (5) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 
Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 5 working days of delivery of the Notice 
of Award. 

11.2 The period between Program of Work updates is thirty (30) days. 

 

The amount to be withheld for late submission of an updated Program of 

Work is 1% of progress billing. 

13 The amount of the advance payment is 15% of the total contract price. 

14 Materials and equipment delivered on the site but not completely put in 

place shall NOT be included for payment. 

15.1 The date by which “as built” drawings are required is 15-30 days upon 
completion date. 

15.2 The amount to be withheld for failing to produce “as built” drawings by 
the date required is 1% of the final contract amount in Philippine pesos. 
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Section VI. Specifications 
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ITEM 100 – CLEARING AND GRUBBING 

 

100.1 Description  

 

This item shall consist of clearing, grubbing, removing and disposing all vegetation and debris as 

designated in the Contract, except those objects that are designated to remain in place or are to be 

removed in consonance with other provisions of this Specification. The work shall also include the 

preservation from injury or defacement of all objects designated to remain.  

 

100.2 Construction Requirements  

 

100.2.1 General  

 

The Engineer will establish the limits of work and designate all trees, shrubs, plants and other things 

to remain. The Contractor shall preserve all objects designated to remain. 

 

Paint required for cut or scarred surface of trees or shrubs selected for retention shall be an approved 

asphaltum base paint prepared especially for tree surgery.  

 

Clearing shall extend one (1) meter beyond the toe of the fill slopes or beyond rounding of cut slopes 

as the case maybe for the entire length of the project unless otherwise shown on the plans or as directed 

by the Engineer and provided it is within the right of way limits of the project, with the exception of 

trees under the jurisdiction of the Forest Management Bureau (FMB).  

 

100.2.2 Clearing and Grubbing  

 

All surface objects and all trees, stumps, roots and other protruding obstructions, not designated to 

remain, shall be cleared and/or grubbed, including mowing as required, except as provided below:  

(1) Removal of undisturbed stumps and roots and nonperishable solid objects with a minimum depth 

of one (1) meter below subgrade or slope of embankment will not be required.  

 

(2) In areas outside of the grading limits of cut and embankment areas, stumps and nonperishable 

solid objects shall be cut off not more than 150 mm (6 inches) above the ground line or low water 

level.  

 

(3) In areas to be rounded at the top of cut slopes, stumps shall be cut off flush with or below the 

surface of the final slope line.  

 

(4) Grubbing of pits, channel changes and ditches will be required only to the depth necessitated by 

the proposed excavation within such areas.  

 

(5) In areas covered by cogon/talahib, wild grass and other vegetations, top soil shall be cut to a 

maximum depth of 150 mm below the original ground surface or as designated by the Engineer, and 

disposed outside the clearing and grubbing limits as indicated in the typical roadway section.  

 

Except in areas to be excavated, stump holes and other holes from which obstructions are removed 

shall be backfilled with suitable material and compacted to the required density.  

 

If perishable material is burned, it shall be burned under the constant care of component watchmen at 

such times and in such a manner that the surrounding vegetation, other adjacent property, or anything 
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designated to remain on the right of way will not be jeopardized. If permitted, burning shall be done 

in accordance with applicable laws, ordinances, and regulation.  

 

The Contractor shall use high intensity burning procedures, (i.e., incinerators, high stacking or pit and 

ditch burning with forced air supplements) that produce intense burning with little or no visible smoke 

emission during the burning process. At the conclusion of each burning session, the fire shall be 

completely extinguished so that no smoldering debris remains. 

 

In the event that the Contractor is directed by the Engineer not to start burning operations or to suspend 

such operations because of hazardous weather conditions, material to be burned which interferes with 

subsequent construction operations shall be moved by the Contractor to temporary locations clear of 

construction operations and later, if directed by the Engineer, shall be placed on a designated spot and 

burned.  

 

Materials and debris which cannot be burned and perishable materials may be disposed off by methods 

and at locations approved by the Engineer, on or off the project. If disposal is by burying, the debris 

shall be placed in layers with the material so disturbed to avoid nesting. Each layer shall be covered 

or mixed with earth material by the land-fill method to fill all voids. The top layer of material buried 

shall be covered with at least 300 mm (12 inches) of earth or other approved material and shall be 

graded, shaped and compacted to present a pleasing appearance. If the disposal location is off the 

project, the Contractor shall make all necessary arrangements with property owners in writing for 

obtaining suitable disposal locations which are outside the limits of view from the project. The cost 

involved shall be included in the unit bid price. A copy of such agreement shall be furnished to the 

Engineer. The disposal areas shall be seeded, fertilized and mulched at the Contractor‟s expense.  
 

Woody material may be disposed off by chipping. The wood chips may be used for mulch, slope 

erosion control or may be uniformly spread over selected areas as directed by the Engineer. Wood 

chips used as mulch for slope erosion control shall have a maximum thickness of 12 mm (1/2 inch) 

and faces not exceeding 3900 mm2 (6 square inches) on any individual surface area. Wood chips not 

designated for use under other sections shall be spread over the designated areas in layers not to 

exceed 75 mm (3 inches) loose thickness. Diseased trees shall be buried or disposed off as directed 

by the Engineer.  

 

All merchantable timber in the clearing area which has not been removed from the right of way prior 

to the beginning of construction, shall become the property of the Contractor, unless otherwise 

provided.  

 

Low hanging branches and unsound or unsightly branches on trees or shrubs designated to remain 

shall be trimmed as directed. Branches of trees extending over the roadbed shall be trimmed to give 

a clear height of 6 m (20 feet) above the roadbed surface. All trimming shall be done by skilled 

workmen and in accordance with good tree surgery practices.  

 

Timber cut inside the area staked for clearing shall be felled within the area to be cleared.  

 

100.2.3 Individual Removal of Trees or Stumps  

 

Individual trees or stumps designated by the Engineer for removal and located in areas other than 

those established for clearing and grubbing and roadside cleanup shall be removed and disposed off 

as specified under Subsection 100.2.2 except trees removed shall be cut as nearly flush with the 

ground as practicable without removing stumps.  
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100.3 Method of Measurement  
Measurement will be by one or more of the following alternate methods: 

 

Area Basis. The work to be paid for shall be the number of hectares and fractions thereof acceptably 

cleared and grubbed within the limits indicated on the Plans or as may be adjusted in field staking by 

the Engineer. Areas not within the clearing and grubbing limits shown on the Plans or not staked for 

clearing and grubbing will not be measured for payment.  

 

2. Lump-Sum Basis. When the Bill of Quantities contains a Clearing and Grubbing lump-sum item, 

no measurement of area will be made for such item.  

 

3. Individual Unit Basis (Selective Clearing). The diameter of trees will be measured at a height of 

1.4 m (54 inches) above the ground. Trees less than 150 mm (6 inches) in diameter will not be 

measured for payment.  

 

When Bill of Quantities indicates measurement of trees by individual unit basis, the units will be 

designated and measured in accordance with the following schedule of sizes: 

 

Diameter at height of 1.4 m  Pay Item Designation  

Over 150 mm to 900 mm  Small  

Over 900 mm  Large  

 

100.4 Basis of Payment  

 

The accepted quantities, measured as prescribed in Section 100.3, shall be paid for at the Contract 

unit price for each of the Pay Items listed below that is included in the Bill of Quantities, which price 

and payment shall be full compensation for furnishing all labor, equipment, tools and incidentals 

necessary to complete the work prescribed in this Item.  

 

Payment will be made 

under: Pay Item Number  

Description  Unit of Measurement  

100 (1)  Clearing and Grubbing  Hectare  

100 (2)  Clearing and Grubbing  Lump Sum  

100 (3)  Individual Removal of 

Trees, Small  

Each  

100 (4)  Individual removal of  Each  

 

 

 

ITEM 105 – SUBGRADE PREPARATION 

 

 

105.1 Description 
 

This Item shall consist of the preparation of the subgrade for the support of overlying structural 

layers. It shall extend to full width of the roadway. Unless authorized by the Engineer, subgrade 

preparation shall not be done unless the Contractor is able to start immediately the construction 

of the pavement structure. 
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105.2 Material Requirements 
 

Unless otherwise stated in the Contract and except when the sub grade is in rock cut, all 

materials below sub grade level to a depth 150 mm or to such greater depth as may be specified 

shall meet the requirements of Section 104.2, Selected Borrow for Topping. 

 

105.3 Construction Requirements 

 

105.3.1 Prior Works 
 

Prior to commencing preparation of the sub grade, all culverts, cross drains, ducts and the like 

(including their fully compacted backfill), ditches, drains and drainage outlets shall be 

completed. Any work on the preparation of the subgrade shall not be started unless prior work 

herein described shall have been approved by the Engineer. 

 

105.3.2 Subgrade Level Tolerances 
 

The finished compacted surface of the subgrade shall conform to the allowable tolerances as 

specified hereunder: 
 
 

Permitted variation from + 20 mm 

design LEVEL OF SURFACE - 30 mm 

Permitted SURFACE IRREGULARITY 
 

MEASURED BY 3-m STRAIGHT EDGE 

  

 
30 mm 
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Permitted variation from 
 

design CROSSFALL OR CAMBER 

 

+ 

 

0.5 % 

Permitted variation from 
 

design LONGITUDINAL GRADE 
 

over 25 m length 

± 0.1 % 

 

105.3.3 Subgrade in Common Excavation 
 

Unless otherwise specified, all materials below subgrade level in earth cuts to a depth 150 mm 

or other depth shown on the Plans or as directed by the Engineer shall be excavated. The 

material, if suitable, shall be set aside for future use or, if unsuitable, shall be disposed off in 

accordance with the requirements of Subsection 102.2.9. 
 

Where material has been removed from below subgrade level, the resulting surface shall be 

compacted to a depth of 150 mm and in accordance with other requirements of Subsection 

104.3.3. 
 

All materials immediately below subgrade level in earth cuts to a depth of 150 mm, or to such 

greater depth as may be specified, shall be compacted in accordance with the requirements of 

Subsection 104.3.3. 

 

105.3.4 Subgrade in Rock Excavation 
 

Surface irregularities under the subgrade level remaining after trimming of the rock excavation 

shall be leveled by placing specified material and compacted to the requirements of Subsection 

104.3.3. 

 

105.3.5 Subgrade on Embankment 
 

After the embankment has been completed, the full width shall be conditioned by 

removing any soft or other unstable material that will not compacted properly. The resulting 

areas and all other low sections, holes, or depressions shall be brought to grade with suitable 

material. The entire roadbed shall be shaped and compacted to the requirements of Subsections 

104.3.3. Scarifying, blading, dragging, rolling, or other methods of work shall be performed or 

used as necessary to provide a thoroughly compacted roadbed shaped to the cross-sections 

shown on the Plans. 

 

105.3.6 Subgrade on Existing Pavement 
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Where the new pavement is to be constructed immediately over an existing Portland Cement 

concrete pavement and if so specified in the Contract the slab be broken into pieces with 

greatest dimension of not more than 500 mm and the existing pavement material compacted as 

specified in Subsection 104.3.3, as directed by the Engineer. The resulting subgrade level shall, 

as part pavement construction be shaped to conform to the allowable tolerances of Subsection 

105.3.2 by placing and compacting where necessary a leveling course comprising the material 

of the pavement course to be placed immediately above. 
 

Where the new pavement is to be constructed immediately over an existing asphalt concrete 

pavement or gravel surface pavement and if so specified in the Contract the pavement shall be 

scarified, thoroughly loosened, reshaped and recompacted in accordance with Subsection 

104.3.3. The resulting subgrade level shall conform to the allowable tolerances of Subsection 

105.3.2. 

 

105.3.7 Protection of Completed Work 
 

The Contractor shall be required to protect and maintain at his own expense the entire work 

within the limits of his Contract in good condition satisfactory to the Engineer from the time 

he first started work until all work shall have been completed. Maintenance shall include 

repairing and recompacting ruts, ridges, soft spots and deteriorated sections of the subgrade 

caused by the traffic of the Contractor’s vehicle/equipment or that of the public. 
 

105.3.8 Templates and Straight-edges 
 

The Contractor shall provide for use of the Engineer, approved templates and straight-edges in 

sufficient number to check the accuracy of the work, as provided in this Specification. 

 

105.4 Method of Measurement 

 

105.4.1 Measurement of Items for payment shall be provided only for: 
 

The compaction of existing ground below subgrade level in cuts of common material as 

specified in Subsection 105.3.3. 

 

The breaking up or scarifying, loosening, reshaping and recompacting of existing pavement as 

specified in Subsection 105.3.6. The quantity to be paid for shall be the area of the work 

specified to be carried out and accepted by the Engineer. 
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105.4.2 Payment for all work for the preparation of the subgrade, including shaping to 

the required levels and tolerances, other than as specified above shall be deemed to be included 

in the Pay Item for Embankment. 

 

105.5 Basis of Payment 
 

The accepted quantities, measured as prescribed in Section 105.4, shall be paid for at the 

appropriate contract unit price for Pay Item listed below that is included in the Bill of Quantities 

which price and payment shall be full compensation for the placing or removal and disposal of 

all materials including all labor, equipment, tools and incidentals necessary to complete the 

work prescribed in this Item. 

 

Payment will be made under: 
 

 

 
Pay Item Number 

 

 
Description 

 

 
Unit of Measurement 

105 (1) Subgrade Preparation 
 

(Common Material) 

Square Meter 

105 (2) Subgrade Preparation 
 

(Existing Pavement) 

Square Meter 

105 (3) Subgrade Preparation 
 

(Unsuitable Material) 

Square Meter 

 

 

ITEM 200 – AGGREGATE SUBBASE COURSE 

 

 

Description 
 

 

This item shall consist of furnishing, placing and compacting an aggregate subbase course on a 

prepared subgrade in accordance with this Specification and the lines, grades and cross- sections shown on 

the Plans, or as directed by the Engineer. 
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Material Requirements 
 

Aggregate for subbase shall consist of hard, durable particles or fragments of crushed 

stone, crushed slag, or crushed or natural gravel and filler of natural or crushed sand or other 

finely divided mineral matter. The composite material shall be free from vegetable matter and 

lumps or balls of clay, and shall be of such nature that it can be compacted readily to form a 

firm, stable subbase. 

 

 

The subbase material shall conform to Table 200.1, Grading Requirements 

 

Table 200.1 – Grading Requirements 
 

Sieve Designation  

 
Mass Percent Passing 

Standard, mm Alternate US Standard 

50 2” 100 

25 1” 55 – 85 

9.5 3/8” 40 – 75 

0.075 No. 200 0 - 12 

 

 
The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two 

thirds) of the fraction passing the 0.425 mm (No. 40) sieve. 

 

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater 

than 35 and plasticity index not greater than 12 as determined by AASHTO T 89 and T 90, 

respectively. 
 

The coarse portion, retained on a 2.00 mm (No. 10) sieve, shall have a mass percent of 

wear not exceeding 50 by the Los Angeles Abrasion Tests as determined by AASHTO T 96. 
 

 

The material shall have a soaked CBR value of not less than 25% as determined by AASHTO T 193. 

The CBR value shall be obtained at the maximum dry density and determined by AASHTO T 180, Method 

D.
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Construction Requirements 

 

200.3.1 Preparation of Existing Surface 
 

The existing surface shall be graded and finished as provided under Item 105, Subgrade 

Preparation, before placing the subbase material. 

 

200.3.2 Placing 
 

The aggregate subbase material shall be placed at a uniform mixture on a prepared subgrade in 

a quantity which will provide the required compacted thickness. When more than one layer is 

required, each layer shall be shaped and compacted before the succeeding layer is placed. 
 

The placing of material shall begin at the point designated by the Engineer. Placing shall be 

from vehicles especially equipped to distribute the material in a continuous uniform layer or 

windrow. The layer or windrow shall be of such size that when spread and compacted the 

finished layer be in reasonably close conformity to the nominal thickness shown on the Plans. 
 

When hauling is done over previously placed material, hauling equipment shall be dispersed 

uniformly over the entire surface of the previously constructed layer, to minimize rutting or 

uneven compaction. 

 

200.3.3 Spreading and Compacting 
 

When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction. 

 

Where the required thickness is 150 mm or less, the material may be spread and compacted in 

one layer. Where the required thickness is more than 150 mm, the aggregate subbase shall be 

spread and compacted in two or more layers of approximately equal thickness, and the 

maximum compacted thickness of any layer shall not exceed 150 mm. All subsequent layers 

shall be spread and compacted in a similar manner. 
 

The moisture content of subbase material shall, if necessary, be adjusted prior to compaction 

by watering with approved sprinklers mounted on trucks or by drying out, as required in order 

to obtain the required compaction. 
 

Immediately following final spreading and smoothening, each layer shall be compacted to the 

full width by means of approved compaction equipment. Rolling shall progress gradually from 

the sides to the center, parallel to the centerline of the road and shall continue until the whole 

surface has been rolled. Any irregularities or depressions that develop shall be corrected by 

loosening the material at these places and adding or removing material until surface is smooth 

and uniform. Along curbs, headers, and walls, and at all places not accessible to the roller, the 

subbase material shall be compacted thoroughly with approved tampers or compactors.
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If the layer of subbase material, or part thereof, does not conform to the required finish, the 

Contractor shall, at his own expense, make the necessary corrections. 
 

Compaction of each layer shall continue until a field density of at least 100 percent of the 

maximum dry density determined in accordance with AASHTO T 180, Method D has been 

achieved. In-place density determination shall be made in accordance with AASHTO T 191. 

 

200.3.4 Trial Sections 
 

Before subbase construction is started, the Contractor shall spread and compact trial sections 

as directed by the Engineer. The purpose of the trial sections is to check the suitability of the 

materials and the efficiency of the equipment and construction method which is proposed to be 

used by the Contractor. Therefore, the Contractor must use the same material, equipment and 

procedures that he proposes to use for the main work. One trial section of about 500 m2 shall 

be made for every type of material and/or construction equipment/procedure proposed for use. 
 

After final compaction of each trial section, the Contractor shall carry out such field density 

tests and other tests required as directed by the Engineer. 
 

If a trial section shows that the proposed materials, equipment or procedures in the Engineer’s 
opinion are not suitable for subbase, the material shall be removed at the Contractor’s expense, 

and a new trial section shall be constructed. 
 

If the basic conditions regarding the type of material or procedure change during the execution 

of the work, new trial sections shall be constructed. 

 

200.3.5 Tolerances 
 

Aggregate subbase shall be spread with equipment that will provide a uniform layer which 

when compacted will conform to the designed level and transverse slopes as shown on the 

Plans. The allowable tolerances shall be as specified hereunder: 
 
 

Permitted variation from design 
 

THICKNESS OF LAYER 

± 20 mm 

Permitted variation from design +10 mm 
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LEVEL OF SURFACE -20 mm 

Permitted SURFACE IRREGULARITY 
 

Measured by 3-m straight-edge 

 

 
                20 mm 

 
Permitted variation from design 

CROSSFALL OR CAMBER 

 

 

 
±0.3% 

Permitted variation from design     

LONGITUDINAL GRADE 

over 

25 m in length 

 

 

 

 
 

±0.1% 

 

 

Method of Measurement 
 

Aggregate Subbase Course will be measured by the cubic meter (m3). The quantity to be paid 

for shall be the design volume compacted in-place as shown on the Plans, and accepted in the 

completed course. No allowance will be given for materials placed outside the design limits 

shown on the cross-sections. Trial sections shall not be measured separately but shall be 

included in the quantity of subbase herein measured. 

 

Basis of Payment 
 

The accepted quantities, measured as prescribed in Section 200.4, shall be paid for at the 

contract unit price for Aggregate Subbase Course which price and payment shall be full 

compensation for furnishings and placing all materials, including all labor, equipment, tools 

and incidentals necessary to complete the work prescribed in this Item. 

 

Payment will be made under: 
 

 
Pay Item Number 

 
Description 

 
Unit of Measurement 

 

200 
 

Aggregate Subbase Course 
 

Cubic Meter 
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ITEM 311 – PORTLAND CEMENT CONCRETE PAVEMENT 

 

311.1 Description 
 

This Item shall consist of pavement of Portland Cement Concrete, with or without 

reinforcement, constructed on the prepared base in accordance with this Specification and in 

conformity with lines, grades, thickness and typical cross-section shown on the Plans. 

 

311.2 Material Requirements 

 

311.2.1 Portland Cement 
 

It shall conform to the applicable requirements of Item 700, Hydraulic Cement. Only Type I 

Portland Cement shall be used unless otherwise provided for in the Special Provisions. 

Different brands or the same brands from different mills shall not be mixed nor shall they be 

used alternately unless the mix is approved by the Engineer. However, the use of Portland 

Pozzolan Cement Type IP meeting the requirements of AASHTO M 240/ASTM C 695, 

Specifications for Blended Hydraulic Cement shall be allowed, provided that trial mixes shall 

be done and that the mixes meet the concrete strength requirements, the AASHTO/ASTM 

provisions pertinent to the use of Portland Pozzolan Type IP shall be adopted. 
 

Cement which for any reason, has become partially set or which contains lumps of caked 

cement will be rejected. Cement salvaged from discarded or used bags shall not be used. 
 

Samples of Cement shall be obtained in accordance with AASHTO T 127. 

311.2.2 Fine Aggregate 
 

It shall consist of natural sand, stone screenings or other inert materials with similar 

characteristics, or combinations thereof, having hard, strong and durable particles. Fine 

aggregate from different sources of supply shall not be mixed or stored in the same pile nor 

used alternately in the same class of concrete without the approval of the Engineer. 
 

It shall not contain more than three (3) mass percent of material passing the 0.075 mm (No. 

200 sieve) by washing nor more than one (1) mass percent each of clay lumps or shale. The 

use of beach sand will not be allowed without the approval of the Engineer. 
 

 

If the fine aggregate is subjected to five (5) cycles of the sodium sulfate soundness test, the weighted loss 

shall not exceed 10 mass percent. 

 

The fine aggregate shall be free from injurious amounts of organic impurities. If subjected to the colorimatic 

test for organic impurities and a color darker than the standard is produced, it shall be rejected. However, 

when tested for the effect of organic impurities of strength of mortar by AASHTO T 71, the fine aggregate 

may be used if the relative strength at 7 and 28 days is not less than 95 mass percent.
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The fine aggregate shall be well-graded from coarse to fine and shall conform to Table 311.1 

Table 311.1 – Grading Requirements for Fine Aggregate 

 

Sieve Designation Mass Percent Passing 

9.5 mm (3/8 in) 100 

4.75 mm (No. 4) 95 – 100 

2.36 mm (No. 8) - 

1.18 mm (No. 16) 45 – 80 

0.600 mm (No. 30) - 

0.300 mm (No. 50) 5 – 30 

0.150 mm (No. 100) 0 – 10 

 

311.2.3 Coarse Aggregate 
 

It shall consist of crushed stone, gravel, blast furnace slag, or other approved inert materials of 

similar characteristics, or combinations thereof, having hard, strong, durable pieces and free 

from any adherent coatings. 
 

It shall contain not more than one (1) mass percent of material passing the 0.075 mm (No. 200) 

sieve, not more than 0.25 mass percent of clay lumps, nor more than 3.5 mass percent of soft 

fragments. 
 

 

If the coarse aggregate is subjected to five (5) cycles of the sodium sulfate soundness test, the 

weighted loss shall not exceed 12 mass percent. 
 

It shall have a mass percent of wear not exceeding 40 when tested by AASHTO T 96. 
 

If the slag is used, its density shall not be less than 1120 kg/m3 (70 lb./cu. ft.). The gradation 

of the coarse aggregate shall conform to Table 311.2. 
 

Only one grading specification shall be used from any one source.
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Table 311.2 – Grading Requirement for Coarse Aggregate 
 

 

 

Sieve Designation Mass Percent Passing 

Standard 

Mm 

Alternate 

U. S. 

Standard 

Grading 

A 

Grading 

B 

Grading 

C 

75.00 3 in. 100 - - 

63.00 2-1/2 in. 90-100 100 100 

50.00 2 in. - 90-100 95-100 

37.5 1-1/2 in. 25-60 35-70 - 

25.0 1 in. - 0-15 35-70 

19.0 ¾ in. 0-10 - - 

12.5 ½ in. 0-5 0-5 10-30 

4.75 No. 4 - - 0-5 

 

 

311.2.4 Water 
 

Water used in mixing, curing or other designated application shall be reasonably clean 

and free of oil, salt, acid, alkali, grass or other substances injurious to the finished product. 

Water will be tested in accordance with and shall meet the requirements of Item 714, Water. 
 

 

Water which is drinkable may be used without test. Where the source of water is shallow, the 

intake shall be so enclosed as to exclude silt, mud, grass or other foreign materials
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311.2.5 Reinforcing Steel 
 

It shall conform to the requirements of Item 404, Reinforcing Steel. Dowels and tie bars 

shall conform to the requirements of AASHTO M 31 or M 42, except that rail steel shall not 

be used for tie bars that are to be bent and restraightened during construction. Tie bars shall be 

deformed bars. Dowels shall be plain round bars. Before delivery to the site of work, one-half 

of the length of each dowel shall be painted with one coat of approved lead or tar paint. 
 

The sleeves for dowel bars shall be metal of approved design to cover 50 mm ( 2 

inches), plus or minus 5 mm (1/4 inch) of the dowel, with a closed end, and with a suitable stop 

to hold the end of the sleeve at least 25 mm (1 inch) from the end of the dowel. Sleeves shall 

be of such design that they do not collapse during construction. 

 

311.2.6 Joint Fillers 
 

Poured joint fillers shall be mixed asphalt and mineral or rubber filler conforming to the 

applicable requirements of Item 705, Joint Materials. 
 

Preformed joint filler shall conform to the applicable requirements of Item 705. It shall be 

punched to admit the dowels where called for in the Plans. The filler for each joint shall be 

furnished in a single piece for the full depth and width required for the joint. 

 

311.2.7 Admixtures 
 

Air-entraining admixture shall conform to the requirements of AASHTO M 154. 
 

Chemical admixtures, if specified or permitted, shall conform to the requirements of AASHTO 

M 194. 
 

Fly Ash, if specified or permitted as a mineral admixture and as 20% partial replacement of 

Portland Cement in concrete mix shall conform to the requirements of ASTM C 618. 
 

Admixture should be added only to the concrete mix to produce some desired 

modifications to the properties of concrete where necessary, but not as partial replacement of 

cement. 

 

311.2.8 Curing Materials 

 

Curing materials shall conform to the following requirements as specified; 
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a) Burlap cloth - AASHTO M 182 

b) Liquid membrane forming compounds - AASHTO M 148 

c) Sheeting (film) materials - AASHTO M 171 
 

 

Cotton mats and water-proof paper can be used. 

 

311.2.9 Calcium Chloride/Calcium Nitrate 
 

It shall conform to AASHTO M 144, if specified or permitted by the Engineer, as accelerator 

 

311.2.10 Storage of Cement and Aggregate 
 

All cement shall be stored, immediately upon delivery at the Site, in weatherproof building 

which will protect the cement from dampness. The floor shall be raised from the ground. The 

buildings shall be placed in locations approved by the Engineer. Provisions for storage shall be 

ample, and the shipments of cement as received shall be separately stored in such a manner as 

to allow the earliest deliveries to be used first and to provide easy access for identification and 

inspection of each shipment. Storage buildings shall have capacity for storage of a sufficient 

quantity of cement to allow sampling at least twelve (12) days before the cement is to be used. 

Bulk cement, if used, shall be transferred to elevated air tight and weatherproof bins. Stored 

cement shall meet the test requirements at any time after storage when retest is ordered by the 

Engineer. At the time of use, all cement shall be free-flowing and free of lumps. 
 

The handling and storing of concrete aggregates shall be such as to prevent segregation or the 

inclusion of foreign materials. The Engineer may require that aggregates be stored on separate 

platforms at satisfactory locations. 
 

In order to secure greater uniformity of concrete mix, the Engineer may require that the coarse 

aggregate be separated into two or more sizes. Different sizes of aggregate shall be stored in 

separate bins or in separate stockpiles sufficiently removed from each other to prevent the 

material at the edges of the piles from becoming intermixed. 

 

311.2.11 Proportioning, Consistency and Strength of Concrete 
 

The Contractor shall prepare the design mix based on the absolute volume method as outlined 

in the American Concrete Institute (ACI) Standard 211.1, “Recommended Practice for 
Selecting Proportions for Normal and Heavyweight Concrete”. 

 

It is the intent of this Specification to require at least 364 kg of cement per cubic meter of 

concrete to meet the minimum strength requirements. The Engineer shall determine from 

laboratory tests of the materials to be used, the cement content and the proportions of aggregate 
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and water that will produce workable concrete having a slump of between 40 and 75 mm (1- 

1/2 and 3 inches) if not vibrated or between 10 and 40 mm (1/2 and 1-1/2 inches) if vibrated, 

and a flexural strength of not less than 3.8 MPa (550 psi) when tested by the third-point method 

or 4.5 MPa (650 psi) when tested by the mid-point method at fourteen (14) days in accordance 

with AASHTO T97 and T177, respectively; or a compressive strength of 24.1 MPa (3500 psi) 

for cores taken at fourteen (14) days and tested in accordance with AASHTO T24. 

 

Slump shall be determined using AASHTO T 119. 
 

The designer shall consider the use of lean concrete (econocrete) mixtures using local materials 

or specifically modified conventional concrete mixes in base course and in the lower course 

composite, monolithic concrete pavements using a minimum of 75 mm (3 inches) of 

conventional concrete as the surface course. 
 

The mix design shall be submitted to the Engineer for approval and shall be accompanied with 

certified test data from an approved laboratory demonstrating the adequacy of the mix design. 

A change in the source of materials during the progress of work may necessitate a new design 

mix. 

 

311.3 Construction Requirements 

 

311.3.1 Quality Control of Concrete 

 

1. General 
 

The Contractor shall be responsible for the quality control of all materials during the 

handling, blending, and mixing and placement operations. 

 

2. Quality Control Plan 
 

The Contractor shall furnish the Engineer a Quality Control Plan detailing his production 

control procedures and the type and frequency of sampling and testing to insure that the 

concrete produces complies with the Specifications. The Engineer shall be provided free access 

to recent plant production records, and if requested, informational copies of mix design, 

materials certifications and sampling and testing reports. 

 

3. Qualification of Workmen 

 

Experienced and qualified personnel shall perform all batching or mixing operation for 

the concrete mix, and shall be present at the plant and job site to control the concrete 

productions whenever the plant is in operation. They shall be identified and duties defined as 

follows:
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a. Concrete Batcher. The person performing the batching or mixing operation shall be 

capable of accurately conducting aggregate surface moisture determination and establishing 

correct scale weights for concrete materials. He shall be capable of assuring that the 

proportioned batch weights of materials are in accordance with the mix design. 

 

b. Concrete Technician. The person responsible for concrete production control and 

sampling and testing for quality control shall be proficient in concrete technology and shall 

have a sound knowledge of the Specifications as they relate to concrete production. He shall 

be capable of conducting tests on concrete and concrete materials in accordance with these 

Specifications. He shall be capable of adjusting concrete mix designs for improving workability 

and Specification compliance and preparing trial mix designs. He shall be qualified to act as 

the concrete batcher in the batcher’s absence. 

 

4. Quality Control Testing 
 

The Contractor shall perform all sampling, testing and inspection necessary to assure quality 

control of the component materials and the concrete. 
 

The Contractor shall be responsible for determining the gradation of fine and coarse 

aggregates and for testing the concrete mixture for slump, air content, water-cement ratio and 

temperature. He shall conduct his operations so as to produce a mix conforming to the approved 

mix design. 

 

5. Documentation 
 

The Contractor shall maintain adequate records of all inspections and tests. The records 

shall indicate the nature and number of observations made, the number and type of deficiencies 

found, the quantities approved and rejected, and nature of any corrective action taken. 
 

The Engineer may take independent assurance samples at random location for acceptance 

purposes as he deems necessary. 

 

311.3.2 Equipment 
 

Equipment and tools necessary for handling materials and performing all parts of the work 

shall be approved by the Engineer as to design, capacity and mechanical condition. The 

equipment shall be at the jobsite sufficiently ahead of the start of construction operations to be 

examined thoroughly and approved. 
 

 

1. Batching Plant and Equipment 
 

a. General. The batching shall include bins, weighing hoppers, and scales for the fine 

aggregate and for each size of coarse aggregate. If cement is used in bulk, a bin, a hopper, and 

separate scale for cement shall be included. The weighing hopper shall be properly sealed and 

vented to preclude dusting operation. The batch plant shall be equipped with a suitable non- 

resettable batch counter which will correctly indicate the number of batches proportioned.



47 
 

 
 

b. Bins and Hoppers. Bins with adequate separate compartments for fine aggregate and 

for each size of coarse aggregate shall be provided in the batching plant. 
 

c. Scales. Scales for weighing aggregates and cement shall be of either the beam type or 

the springless-dial type. They shall be accurate within one-half percent (0.5%) throughout the 

range of use. Poises shall be designed to be locked in any position and to prevent unauthorized 

change. 

 

Scales shall be inspected and sealed as often as the Engineer may deem necessary to assure 

their continued accuracy. 

 

Automatic Weighing Devices. Unless otherwise allowed on the Contract, batching plants shall 

be equipped with automatic weighing devices of an approved type to proportion aggregates and 

bulk cement. 

 

2. Mixers. 
 

a. General. Concrete may be mixed at the Site of construction or at a central plant, or 

wholly or in part in truck mixers. Each mixer shall have a manufacturer’s plate attached in a 
prominent place showing the capacity of the drum in terms of volume of mixed concrete and 

the speed of rotation of the mixing drum or blades. 

 

b. Mixers at Site of Construction. Mixing shall be done in an approved mixer capable of 

combining the aggregates, cement and water into a thoroughly mixed and uniform mass within 

the specified mixing period and discharging and distributing the mixture without segregation 

on the prepared grade. The mixer shall be equipped with an approved timing device which will 

automatically lock the discharge lever when the drum has been charged and released it at the 

end of the mixing period. In case of failure of the timing device, the mixer may be used for the 

balance of the day while it is being repaired, provided that each batch is mixed 90 seconds. The 

mixer shall be equipped with a suitable nonresettable batch counter which shall correctly 

indicate the number of the batches mixed. 

 

 

c. Truck Mixer and Truck Agitators. Truck mixers used for mixing and hauling concrete, 

and truck agitators used for hauling central-mixed concrete, shall conform to the requirements 

of AASHTO M 157. 

 

 

d. Non-Agitator Truck. Bodies of non-agitating hauling equipment for concrete shall be 

smooth, mortar-tight metal containers and shall be capable of discharging the concrete at a 

satisfactory controlled rate without segregation.
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3. Paving and Finishing Equipment 
 

The concrete shall be placed with an approved paver designed to spread, consolidate, screed 

and float finish the freshly placed concrete in one complete pass of the machine in such a 

manner that a minimum of hand finishing will be necessary to provide a dense and 

homogeneous pavement in conformance with the Plans and Specifications. 
 

The finishing machine shall be equipped with at least two (2) oscillating type transverse 

screed. 
 

Vibrators shall operate at a frequency of 8,300 to 9,600 impulses per minute under load at 

a maximum spacing of 60 cm. 

 

4. Concrete Saw 
 

The Contractor shall provide sawing equipment in adequate number of units and power to 

complete the sawing with a water-cooled diamond edge saw blade or an abrasive wheel to the 

required dimensions and at the required rate. He shall provide at least one (1) stand-by saw in 

good working condition and with an ample supply of saw blades. 

 

5. Forms 
 

Forms shall be of steel, of an approved section, and of depth equal to the thickness of the 

pavement at the edge. The base of the forms shall be of sufficient width to provide necessary 

stability in all directions. The flange braces must extend outward on the base to not less than 

2/3 the height of the form. 
 

All forms shall be rigidly supported on bed of thoroughly compacted material during the 

entire operation of placing and finishing the concrete. Forms shall be provided with adequate 

devices for secure setting so that when in place, they will withstand, without visible spring or 

settlement, the impact and vibration of the consolidation and finishing or paving equipment. 

 

311.3.3 Preparation of Grade 

 

 

After the subgrade of base has been placed and compacted to the required density, the areas 

which will support the paving machine and the grade on which the pavement is to be 

constructed shall be trimmed to the proper elevation by means of a properly designed machine 

extending the prepared work areas compacted at least 60 cm beyond each edge of the proposed 

concrete pavement. If loss of density results from the trimming operations, it shall be restored 

by additional compaction before concrete is placed. If any traffic is allowed to use the prepared 

subgrade or base, the surface shall be checked and corrected immediately ahead of the placing 

concrete. 
 

The subgrade or base shall be uniformly moist when the concrete is placed.
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311.3.4 Setting Forms 

 

1. Base Support. 
 

The foundation under the forms shall be hard and true to grade so that the form when set 

will be firmly in contact for its whole length and at the specified grade. (Any roadbed, which 

at the form line is found below established grade, shall be filled with approved granular 

materials to grade in lifts of three (3) cm or less, and thoroughly rerolled or tamped.) 

Imperfections or variations above grade shall be corrected by tamping or by cutting as 

necessary. 

2. Form Setting 
 

Forms shall be set sufficiently in advance of the point where concrete is being placed. After 

the forms have been set to correct grade, the grade shall be thoroughly tamped, mechanically 

or by hand, at both the inside and outside edges of the base of the forms. The forms shall not 

deviate from true line bv more than one (1) cm at any point. 

 

3. Grade and Alignment 
 

The alignment and grade elevations of the forms shall be checked and corrections made by 

the Contractor immediately before placing the concrete. Testing as to crown and elevation, 

prior to placing of concrete can be made by means of holding an approved template in a vertical 

position and moved backward and forward on the forms. 

 

When any form has been disturbed or any grade has become unstable, the form shall be 

reset and rechecked. 
 

 

311.3.5 Conditioning of Subgrade or Base Course 
 

When side forms have been securely set to grade, the subgrade or base course shall be brought 

to proper cross-section. High areas shall be trimmed to proper elevation. Low areas shall be 

filled and compacted to a condition similar to that of surrounding grade. The finished grade 

shall be maintained in a smooth and compacted condition until the pavement is placed. 
 

Unless waterproof subgrade or base course cover material is specified, the subgrade or base 

course shall be uniformly moist when the concrete is placed. If it subsequently becomes too 

dry, the subgrade or base course shall be sprinkled, but the method of sprinkling shall not be 

such as to form mud or pools of water. 

 

311.3.6 Handling, Measuring and Batching Materials 
 

The batch plant site, layout, equipment and provisions for transporting material shall be such 

as to assure a continuous supply of material to the work.
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Stockpiles shall be built up in layers of not more than one (1) meter in thickness. Each layer 

shall be completely in place before beginning the next which shall not be allowed to “cone” 
down over the next lower layer. Aggregates from different sources and of different grading 

shall not be stockpiled together. 
 

All washed aggregates and aggregates produced or handled by hydraulic methods, shall be 

stockpiled or binned for draining at least twelve (12) hours before being batched. 
 

When mixing is done at the side of the work. aggregates shall be transported from the batching 

plant to the mixer in batch boxes, vehicle bodies, or other containers of adequate capacity and 

construction to properly carry the volume required. Partitions separating batches shall be 

adequate and effective to prevent spilling from one compartment to another while in transit or 

being dumped. When bulk cement is used, the Contractor shall use a suitable method of 

handling the cement from weighing hopper to transporting container or into the batch itself for 

transportation to the mixer, with chute, boot or other approved device, to prevent loss of 

cement, and to provide positive assurance of the actual presence in each batch of the entire 

cement content specified. 
 

Bulk cement shall be transported to the mixer in tight compartments carrying the full amount 

of cement required for the batch. However, if allowed in the Special Provisions, it may be 

transported between the fine and coarse aggregate. When cement is placed in contact with the 

aggregates, batches may be rejected unless mixed within 1-1/2 hours of such contact. Cement 

in original shipping packages may be transported on top of the aggregates, each batch 

containing the number of sacks required by the job mix. 
 

The mixer shall be charged without loss of cement. Batching shall be so conducted as to result 

in the weight to each material required within a tolerance of one (1) percent for the cement and 

two (2) percent for aggregates. 

 

Water may be measured either by volume or by weight. The accuracy of measuring the water 

shall be within a range of error of not over than one (1) percent. Unless the water is to be 

weighed, the water-measuring equipment shall include an auxiliary tank from which the 

measuring tank shall be equipped with an outside tap and valve to provide checking the setting, 

unless other means are provided for readily and accurately determining the amount of water in 

the tank. The volume of the auxiliary tank shall be at least equal to that of the measuring tank. 
 

311.3.7 Mixing Concrete 
 

The concrete may be mixed at the site of the work in a central-mix plant, or in truck mixers. 

The mixer shall be of an approved type and capacity. Mixing time will be measured from the 

time all materials, except water, are in the drum. Ready-mixed concrete shall be mixed and 

delivered in accordance with requirements of AASHTO M 157, except that the minimum 

required revolutions at the mixing speed for transit-mixed concrete may be reduced to not less 

than that recommended by the mixer manufacturer. The number of revolutions recommended 

by the mixer manufacturer shall be indicated on the manufacturer’s serial plate attached to the 

mixer. The Contractor shall furnish test data acceptable to the Engineer verifying that the make 

and model of the mixer will produce uniform concrete conforming to the provision of 

AASHTO M 157 at the reduced number of revolutions shown on the serial plate.
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When mixed at the site or in a central mixing plant, the mixing time shall not be less than fifty 

(50) seconds nor more than ninety (90) seconds, unless mixer performance tests prove adequate 

mixing of the concrete is a shorter time period. 
 

Four (4) seconds shall be added to the specified mixing time if timing starts at the instant the 

skip reaches its maximum raised positions. Mixing time ends when the discharge chute opens. 

Transfer time in multiple drum mixers is included in mixing time. The contents of an individual 

mixer drum shall be removed before a succeeding batch is emptied therein. 
 

The mixer shall be operated at the drum speed as shown on the manufacturer’s name plate 
attached on the mixer. Any concrete mixed less than the specified time shall be discarded and 

disposed off by the Contractor at his expense. The volume of concrete mixed per batch shall 

not exceed the mixer’s nominal capacity in cubic metre, as shown on the manufacturer’s 
standard rating plate on the mixer, except that an overload up to ten (10) percent above the 

mixer’s nominal capacity may be permitted provided concrete test data for strength, 
segregation, and uniform consistency are satisfactory, and provided no spillage of concrete 

takes place. 
 

The batches shall be so charged into the drum that a portion of the mixing water shall be entered 

in advance of the cement and aggregates. The flow of water shall be uniform and all water shall 

be in the drum by the end of the first fifteen (15) seconds of the mixing period. The throat of 

the drum shall be kept free of such accumulations as may restrict the free flow of materials into 

the drum. 

Mixed concrete from the central mixing plant shall be transported in truck mixers, truck 

agitators or non-agitating truck specified in Subsection 311.3.2, Equipment. The time elapsed 

from the time water is added to the mix until the concrete is deposited in place at the Site shall 

not exceed forty five (45) minutes when the concrete is hauled in non-agitating trucks, nor 

ninety (90) minutes when hauled in truck mixers or truck agitators, except that in hot weather 

or under other conditions contributing to quick hardening of the concrete, the maximum 

allowable time may be reduced by the Engineer. 
 

In exceptional cases and when volumetric measurements are authorized for small project 

requiring less than 75 cu.m. of concrete per day of pouring, the weight proportions shall be 

converted to equivalent volumetric proportions. In such cases, suitable allowance shall be made 

for variations in the moisture condition of the aggregates, including the bulking effect in the 

fine aggregate. Batching and mixing shall be in accordance with ASTM C 685, Section 6 

through 9. 
 

Concrete mixing by chute is allowed provided that a weighing scales for determining the batch 

weight will be used. 

Retempering concrete by adding water or by other means shall not be permitted, except that 

when concrete is delivered in truck mixers, additional water may be added to the batch 

materials and additional mixing performed to increase the slump to meet the specified 

requirements, if permitted by the Engineer, provided all these operations are performed within 

forty-five (45) minutes after the initial mixing operation and the water-cement ratio is not 

exceeded. Concrete that is not within the specified slump limits at the time of placement shall 

not be used. Admixtures for increasing the workability or for accelerating the setting of the 

concrete will be permitted only when specifically approved by the Engineer.
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311.3.8 Limitation of Mixing 
 

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an 

adequate and approved artificial lighting system is operated. 
 

During hot weather, the Engineer shall require that steps be taken to prevent the temperature 

of mixed concrete from exceeding a maximum temperature of 900F ( 320C) 

Concrete not in place within ninety (90) minutes from the time the ingredients were charged 

into the mixing drum or that has developed initial set shall not be used. Retempering of concrete 

or mortar which has partially hardened, that is remixing with or without additional cement, 

aggregate, or water, shall not be permitted. 
 

In order that the concrete may be properly protected against the effects of rain before the 

concrete is sufficiently hardened, the Contractor will be required to have available at all times 

materials for the protection of the edges and surface of the unhardened concrete. 

 

311.3.9 Placing Concrete 

Concrete shall be deposited in such a manner to require minimal rehandling. Unless truck 

mixers or non-agitating hauling equipment are equipped with means to discharge concrete 

without segregation of the materials, the concrete shall be unloaded into an approved spreading 

device and mechanically spread on the grade in such a manner as to prevent segregation. 

Placing shall be continuous between transverse joints without the use of intermediate 

bulkheads. Necessary hand spreading shall be done with shovels, not rakes. Workmen shall not 

be allowed to walk in the freshly mixed concrete with boots or shoes coated with earth or 

foreign substances. 
 

When concrete is to be placed adjoining a previously constructed lane and mechanical 

equipment will be operated upon the existing lane, that previously constructed lane shall have 

attained the strength for fourteen (14) day concrete. If only finishing equipment is carried on 

the existing lane, paving in adjoining lanes may be permitted after three (3) days. 
 

Concrete shall be thoroughly consolidated against and along the faces of all forms and along 

the full length and on both sides of all joint assemblies, by means of vibrators inserted in the 

concrete. Vibrators shall not be permitted to come in contact with a joint assembly, the grade, 

or a side form. In no case shall the vibrator be operated longer than fifteen (15) seconds in any 

one location. 

Concrete shall be deposited as near as possible to the expansion and contraction joints without 

disturbing them, but shall not be dumped from the discharge bucket or hopper into a joint 

assembly unless the hopper is well centered on the joint assembly. Should any concrete material 

fall on or be worked into the surface of a complete slab, it shall be removed immediately.
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311.3.10 Test Specimens 
 

As work progresses, at least one (1) set consisting of three (3) concrete beam test specimens, 

150 mm x 150 mm x 525 mm or 900 mm shall be taken from each 330 m2 of pavement, 230 

mm depth, or fraction thereof placed each day. Test specimens shall be made under the 

supervision of the Engineer, and the Contractor shall provide all concrete and other facilities 

necessary in making the test specimens and shall protect them from damage by construction 

operations. Cylinder samples shall not be used as substitute for determining the adequacy of 

the strength of concrete. 

 

The beams shall be made, cured, and tested in accordance with AASHTO T 23 and T 97. 

 

311.3.11 Strike-off of Concrete and Placement of Reinforcement 

 

Following the placing of the concrete, it shall be struck off to conform to the cross- section 

shown on the Plans and to an elevation such that when the concrete is properly consolidated 

and finished, the surface of the pavement will be at the elevation shown on the Plans. When 

reinforced concrete pavement is placed in two (2) layers, the bottom layer shall be struck off 

and consolidated to such length and depth that the sheet of fabric or bar mat may be laid full 

length on the concrete in its final position without further manipulation. The reinforcement 

shall then be placed directly upon the concrete, after which the top layer of the concrete shall 

be placed, struck off and screeded. Any portion of the bottom layer of concrete which has been 

placed more then 30 minutes without being covered with the top layer shall be removed and 

replaced with freshly mixed concrete at the Contractor’s expense. When reinforced concrete is 
placed in one layer, the reinforcement may be firmly positioned in advance of concrete 

placement or it may be placed at the depth shown on the Plans in plastic concrete, after 

spreading by mechanical or vibratory means. 
 

Reinforcing steel shall be free from dirt, oil, paint, grease, mill scale and loose or thick 

rust which could impair bond of the steel with the concrete. 

 

311.3.12 Joints 
 

Joints shall be constructed of the type and dimensions, and at the locations required by 

the Plans or Special Provisions. All joints shall be protected from the intrusion of injurious 

foreign material until sealed.
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1. Longitudinal Joint 
 

Deformed steel tie bars of specified length, size, spacing and materials shall be placed 

perpendicular to the longitudinal joints, they shall be placed by approved mechanical 

equipment or rigidly secured by chair or other approved supports to prevent displacement. Tie 

bars shall not be painted or coated with asphalt or other materials or enclosed in tubes or 

sleeves. When shown on the Plans and when adjacent lanes of pavement are constructed 

separately, steel side forms shall be used which will form a keyway along the construction 

joint. Tie bars, except those made of rail steel, may be bent at right angles against the form of 

the first lane constructed and straightened into final position before the concrete of the adjacent 

lane is placed, or in lieu of bent tie bars, approved two-piece connectors may be used. 
 

Longitudinal formed joints shall consist of a groove or cleft, extending downward from and 

normal to, the surface of the pavement. These joints shall be effected or formed by an approved 

mechanically or manually operated device to the dimensions and line indicated on the Plans 

and while the concrete is in a plastic state. The groove or cleft shall be filled with either a 

premolded strip or poured material as required. 
 

The longitudinal joints shall be continuous, there shall be no gaps in either transverse or 

longitudinal joints at the intersection of the joints. 

 

Longitudinal sawed joints shall be cut by means of approved concrete saws to the depth, 

width and line shown on the Plans. Suitable guide lines or devices shall be used to assure cutting 

the longitudinal joint on the true line. The longitudinal joint shall be sawed before the end of 

the curing period or shortly thereafter and before any equipment or vehicles are allowed on the 

pavement. The sawed area shall be thoroughly cleaned and, if required, the joint shall 

immediately be filled with sealer. 
 

Longitudinal pavement insert type joints shall be formed by placing a continuous strip of 

plastic materials which will not react adversely with the chemical constituent of the concrete. 
 

 

2. Transverse Expansion Joint 
 

The expansion joint filler shall be continuous from form to form, shaped to subgrade and to 

the keyway along the form. Preformed joint filler shall be furnished in lengths equal to the 

pavement width or equal to the width of one lane. Damaged or repaired joint filler shall not be 

used. 
 

The expansion joint filler shall be held in a vertical position. An approved installing bar, or 

other device, shall be used if required to secure preformed expansion joint filler at the proper 

grade and alignment during placing and finishing of the concrete. Finished joint shall not 

deviate more than 6 mm from a straight line. If joint fillers are assembled in sections, there 

shall be no offsets between adjacent units. No plugs of concrete shall be permitted anywhere 

within the expansion space.
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3. Transverse Contraction Joint/Weakened Joint 
 

When shown on the Plans, it shall consist of planes of weakness created by forming or 

cutting grooves in the surface of the pavement and shall include load transfer assemblies. The 

depth of the weakened plane joint should at all times not be less than 50 mm, while the width 

should not be more than 6 mm. 
 

a. Transverse Strip Contraction Joint. It shall be formed by installing a parting strip to 

be left in place as shown on the Plans. 
 

b. Formed Groove. It shall be made by depressing an approved tool or device into the 

plastic concrete. The tool or device shall remain in place at least until the concrete has attained 

its initial set and shall then be removed without disturbing the adjacent concrete, unless the 

device is designed to remain in the joint. 
 

c. Sawed Contraction Joint. It shall be created by sawing grooves in the surface of the 

pavement of the width not more than 6 mm, depth should at all times not be less than 50 mm, 

and at the spacing and lines shown on the Plans, with an approved concrete saw. After each 

joint is sawed, it shall be thoroughly cleaned including the adjacent concrete surface. 

 

Sawing of the joint shall commence as soon as the concrete has hardened sufficiently to 

permit sawing without excessive ravelling, usually 4 to 24 hours. All joints shall be sawed 

before uncontrolled shrinkage cracking takes place. If necessary, the sawing operations shall 

be carried on during the day or night, regardless of weather conditions. The sawing of any joint 

shall be omitted if crack occurs at or near the joint location prior to the time of sawing. Sawing 

shall be discounted when a crack develops ahead of the saw. In general, all joints should be 

sawed in sequence. If extreme condition exist which make it impractical to prevent erratic 

cracking by early sawing, the contraction joint groove shall be formed prior to initial set of 

concrete as provided above. 

 

4. Transverse Construction Joint 

 
It shall be constructed when there is an interruption of more than 30 minutes in the concreting 

operations. No transverse joint shall be constructed within 1.50 m of an expansion joint, contraction 

joint, or plane of weakness. If sufficient concrete has been mixed at the time of interruption to form a 

slab of at least 1.5 m long, the excess concrete from the last preceding joint shall be removed and 

disposed off as directed. 

 

 

5. Load Transfer Device 
 

Dowel, when used, shall be held in position parallel to the surface and center line of the slab by a metal 

device that is left in the pavement. 
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The portion of each dowel painted with one coat of lead or tar, in conformance with the 

requirements of Item 404, Reinforcing Steel, shall be thoroughly coated with approved 

bituminous materials, e.g., MC-70, or an approved lubricant, to prevent the concrete from 

binding to that portion of the dowel. The sleeves for dowels shall be metal designed to cover 

50 mm plus or minus 5 mm (1/4 inch), of the dowel, with a watertight closed end and with a 

suitable stop to hold the end of the sleeves at least 25 mm (1 inch) from the end of the dowel. 
 

In lieu of using dowel assemblies at contraction joints, dowel may be placed in the full 

thickness of pavement by a mechanical device approved by the Engineer. 

 

311.3.13 Final Strike-off (Consolidation and Finishing) 

1. Sequence 
 

The sequence of operations shall be the strike-off and consolidation, floating and removal 

of laitance, straight-edging and final surface finish. Work bridges or other devices necessary to 

provide access to the pavement surface for the purpose of finishing straight-edging, and make 

corrections as hereinafter specified, shall be provided by the Contractor. 

In general, the addition of water to the surface of the concrete to assist in finishing operations 

will not be permitted. If the application of water to the surface is permitted, it shall be applied 

as fog spray by means of an approved spray equipment. 

 

2. Finishing Joints 
 

The concrete adjacent to joints shall be compacted or firmly placed without voids or 

segregation against the joint material assembly, also under and around all load transfer devices, 

joint assembly units, and other features designed to extend into the pavement. Concrete 

adjacent to joints shall be mechanically vibrated as required in Subsection 311.3.9, Placing 

Concrete. 

 

After the concrete has been placed and vibrated adjacent to the joints as required in 

Subsection 311.3.9, the finishing machine shall be brought forward, operating in a manner to 

avoid damage or misalignment of joints. If uninterrupted operation of the finishing machine, 

to over and beyond the joints causes segregation of concrete, damage to, or misalignment of 

the joints, the finishing machine shall be stopped when the front screed is approximately 20 cm 

(8 inches) from the joint. Segregated concrete shall be removed from in front of and off the 

joint. The front screed shall be lifted and set directly on top of the joint and the forward motion 

of the finishing machine resumed. When the second screed is close enough to permit the excess 

mortar in front of it to flow over the joint, it shall be lifted and carried over the joint. Thereafter, 

the finishing machine may be run over the joint without lifting the screeds, provided there is 

no segregated concrete immediately between the joint and the screed or on top of the joint. 
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3. Machine Finishing 
 

a. Non-vibratory Method. The concrete shall be distributed or spread as soon as placed. 

As soon as the concrete has been placed, it shall be struck off and screeded by an approved 

finishing machine. The machine shall go over each area of pavement as many times and at such 

intervals as necessary to give the proper compaction and leave a surface of uniform texture. 

Excessive operation over a given area shall be avoided.  The tops of the forms shall be kept 

clean by an effective device attached to the machine and the travel of the machine on the forms 

shall be maintained true without wobbling or other variation tending to affect the precision 

finish. 
 

During the first pass of the finishing machine, a uniform ridge of concrete shall be 

maintained ahead of the front screed in its entire length. 

 

b. Vibratory Method. When vibration is specified, vibrators for full width vibration of 

concrete paving slabs, shall meet the requirements in Subsection 311.3.2, Equipment. If 

uniform and satisfactory density of the concrete is not obtained by the vibratory method at 

joints, along forms, at structures, and throughout the pavement, the Contractor will be required 

to furnish equipment and method which will produce pavement conforming to the 

Specifications. All provisions in item (a) above not in conflict with the provisions for the 

vibratory method shall govern. 

4. Hand Finishing 
 

Hand finishing methods may only be used under the following conditions: 
 

a. In the event of breakdown of the mechanical equipment, hand methods may be used to 

finish the concrete already deposited on the grade. 
 

b. In narrow widths or areas of irregular dimensions where operations of the mechanical 

equipment is impractical, hand methods may be used. 

 

 

Concrete, as soon as placed, shall be struck off and screeded. An approved portable screed 

shall be used. A second screed shall be provided for striking off the bottom layer of concrete if 

reinforcement is used. 
 

The screed for the surface shall be at least 60 cm (2 feet) longer than the maximum width 

of the slab to be struck off. It shall be of approved design, sufficiently rigid to retain its shape, 

and constructed either of metal or other suitable material shod with metal. 
 

Consolidation shall be attained by the use of suitable vibrator or other approved equipment. 
 

In operation, the screed shall be moved forward on the forms with a combined longitudinal 

and transverse shearing motion, moving always in the direction in which the work is progressing 

and so manipulated that neither end is raised from the side forms during the striking off process. 

If necessary, this shall be repeated until the surface is of uniform texture, true to grade and 

cross-section, and free from porous areas. 
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5. Floating 
 

After the concrete has been struck off and consolidated, it shall be further smoothed, trued, 

and consolidated by means of a longitudinal float, either by hand or mechanical method. 
 

a. Hand Method. The hand-operated longitudinal float shall be not less than 365 cm (12 

feet) in length and 15 cm (6 inches) in width, properly stiffened to prevent flexibility and 

warping. The longitudinal float, operated from foot bridges resting on the side forms and 

spanning but not touching the concrete, shall be worked with a sawing motion while held in a 

floating position parallel to the road center line, and moving gradually from one side of the 

pavement to the other. Movement ahead along the center line of the pavement shall be in 

successive advances of not more than one-half the length of the float. Any excess water or 

soupy material shall be wasted over the side forms on each pass. 

 

b. Mechanical Method. The mechanical longitudinal float shall be of a design approved 

by the Engineer, and shall be in good working condition. The tracks from which the float 

operates shall be accurately adjusted to the required crown. The float shall be accurately 

adjusted and coordinated with the adjustment of the transverse finishing machine so that a small 

amount of mortar is carried ahead of the float at all times. The forward screed shall be adjusted 

so that the float will lap the distance specified by the Engineer on each transverse trip. The float 

shall pass over each areas of pavement at least two times, but excessive operation over a given 

area will not be permitted. Any excess water or soupy material shall be wasted over the side 

forms on each pass. 
 

c. Alternative Mechanical Method. As an alternative, the Contractor may use a machine 

composed of a cutting and smoothing float or floats suspended from and guided by a rigid 

frame. The frame shall be carried by four or more visible wheels riding on, and constantly in 

contact with the side forms. If necessary, following one of the preceding method of floating, 

long handled floats having blades not less than 150 cm (5 feet) in length and 15 cm (6 inches) 

in width may be used to smooth and fill in open-textured areas in the pavement. Long-handled 

floats shall not be used to float the entire surface of the pavement in lieu of, or supplementing, 

one of the preceding methods of floating. When strike off and consolidation are done by the 

hand method and the crown of the pavement will not permit the use of the longitudinal float, 

the surface shall be floated transversely by means of the long-handled float. Care shall be taken 

not to work the crown out of the pavement during the operation. After floating, any excess 

water and laitance shall be removed from the surface of the pavement by a 3-m straight- edge or 

more in length. Successive drags shall be lapped one-half the length of the blade. 

 

 

6. Straight-edge Testing and Surface Correction 
 

After the floating has been completed and the excess water removed, but while the concrete is 

still plastic, the surface of the concrete shall be tested for trueness with a 300 cm long straight- 

edge. For this purpose, the Contractor shall furnish and use an accurate 300-cm straight-edge 

swung from handles 100 cm (3 feet) longer than one-half the width of the slab. The straight- 

edge shall be held in contact with the surface in successive positions parallel to the road center 

line and the whole area gone over from one side of the slab to the other as necessary. Advances 

along the road shall be in successive stages of not more than one-half the length of the straight- 
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edge. Any depressions found shall be immediately filled with freshly mixed concrete, struck 

off, consolidated and refinished. High areas shall be cut down and refinished. Special attention 

shall be given to assure that the surface across joints meets the requirements for smoothness. 

Straight-edge testing and surface corrections shall continue until the entire surface is found to 

be free from observable departures from the straight-edge and the slab conforms to the required 

grade and cross-section. 

 

7. Final Finish 

If the surface texture is broom finished, it shall applied when the water sheen has practically 

disappeared. The broom shall be drawn from the center to the edge of the pavement with 

adjacent strokes slightly overlapping. The brooming operation should be so executed that the 

corrugations produced in the surface shall be uniform in appearance and not more than 1.5 mm 

in depth. Brooming shall be completed before the concrete is in such condition that the surface 

will be unduly roughened by the operation. The surface thus finished shall be free from rough 

and porous areas, irregularities, and depressions resulting from improper handling of the 

broom. Brooms shall be of the quality size and construction and be operated so as to produce 

a surface finish meeting the approval of the Engineer. Subject to satisfactory results being 

obtained and approval of the Engineer, the Contractor will be permitted to substitute 

mechanical brooming in lieu of the manual brooming herein described. 

 

 If the surface texture is belt finished, when straight-edging is complete and water sheen 

has practically disappeared and just before the concrete becomes non-plastic, the surface shall 

be belted with 2-ply canvass belt not less than 20 cm wide and at least 100 cm longer than the 

pavement width. Hand belts shall have suitable handles to permit controlled, uniform 

manipulation. The belt shall be operated with short strokes transverse to the center line and 

with a rapid advances parallel to the center line. 

 

If the surface texture is drag finished, a drag shall be used which consists of a seamless 

strip of damp burlap or cotton fabric, which shall produce a uniform of gritty texture after 

dragging it longitudinally along the full width of pavement. For pavement 5 m or more in width, 

the drag shall be mounted on a bridge which travels on the forms. The dimensions of the drag 

shall be such that a strip of burlap or fabric at least 100 cm wide is in contact with the full width 

of pavement surface while the drag is used. The drag shall consist of not less than 2 layers of 

burlap with the bottom layer approximately 15 cm wider than the layer. The drag shall be 

maintained in such condition that the resultant surface is of uniform appearance and reasonably 

free from grooves over 1.5 mm in depth. Drag shall be maintained clean and free from 

encrusted mortar. Drags that cannot be cleaned shall be discarded and new drags be substituted. 

 

 Regardless of the method used for final finish, the hardened surface of pavement shall 

have a coefficient of friction of 0.25 or more. Completed pavement that is found to have a 

coefficient of friction less than 0.25 shall be grounded or scored by the Contractor at his 

expense to provide the required coefficient of friction. 

 

8. Edging at Forms and Joints 
 

After the final finish, but before the concrete has taken its initial set, the edges of the 

pavement along each side of each slab, and on each side of transverse expansion joints, formed 

joints, transverse construction joints, and emergency construction joints, shall be worked with 

an approved tool and rounded to the radius required by the Plans. A well – defined and 
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continuous radius shall be produced and a smooth, dense mortar finish obtained. The surface 

of the slab shall not be unduly disturbed by tilting the tool during the use. 

 

At all joints, any tool marks appearing on the slab adjacent to the joints shall be eliminated 

by brooming the surface. In doing this, the rounding of the corner of the slab shall not be 

disturbed. All concrete on top of the joint filler shall be completely removed. 
 

 All joints shall be tested with a straight-edge before the concrete has set and correction 

made if one edge of the joint is higher than the other. 

 

311.3.14 Surface Test 
 

As soon as the concrete has hardened sufficiently, the pavement surface shall be tested with a 

3-m straight-edge or other specified device. Areas showing high spots of more than 3 mm but 

not exceeding 12 mm in 3 m shall be marked and immediately ground down with an approved 

grinding tool to an elevation where the area or spot will not show surface deviations in excess 

of 3 mm when tested with 3 m straight-edge. Where the departure from correct cross-section 

exceeds 12 mm, the pavement shall be removed and replaced by and at the expense of the 

Contractor. 
 

Any area or section so removed shall be not less than 1.5 m in length and not less than the full 

width of the lane involved. When it is necessary to remove and replace a section of pavement, 

any remaining portion of the slab adjacent to the joints that is less than 1.5 m in length, shall 

also be removed and replaced. 

 

311.3.15 Curing 

 

Immediately after the finishing operations have been completed and the concrete has 

sufficiently set, the entire surface of the newly placed concrete shall be cured in accordance 

with either one of the methods described herein. Failure to provide sufficient cover material of 

whatever kind the Contractor may elect to use, or the lack of water to adequately take care of 

both curing and other requirements, shall be a cause for immediate suspension of concreting 

operations. The concrete shall not be left exposed for more than ½ hour between stages of 

curing or during the curing period. 

 

In all congested places, concrete works should be designed so that the designed strength is 

attained. 

 

 

1. Cotton of Burlap Mats 

 

The surface of the pavement shall be entirely covered with mats. The mats used shall be  of 

such length (or width) that as laid they will extend at least twice the thickness of the pavement 

beyond the edges of the slab. The mat shall be placed so that the entire surface and the edges 

of the slab are completely covered. Prior to being placed, the mats shall be saturated thoroughly 

with water. The mat shall be so placed and weighted down so as to cause them to remain in 

intimate contact with the covered surface. The mat shall be maintained fully wetted and in 

position for 72 hours after the concrete has been placed unless otherwise specified. 
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2. Waterproof Paper 

 

The top surface and sides of the pavement shall be entirely covered with waterproof paper, 

the units shall be lapped at least 45 cm. The paper shall be so placed and weighted down so  as 

to cause it to remain in intimate contact with the surface covered. The paper shall have such 

dimension but each unit as laid will extend beyond the edges of the slab at least twice the 

thickness of the pavement, or at pavement width and 60 cm strips of paper for the edges. If laid 

longitudinally, paper not manufactured in sizes which will provide this width shall be securely 

sewed or cemented together, the joints being securely sealed in such a manner that they do not 

open up or separate during the curing period. Unless otherwise specified, the covering shall be 

maintained in place for 72 hours after the concrete has been placed. The surface of the 

pavement shall be thoroughly wetted prior to the placing of the paper. 

 

3. Straw Curing 

 

When this type of curing is used, the pavement shall be cured initially with burlap or cotton 

mats, until after final set of the concrete or, in any case, for 12 hours after placing the concrete. 

As soon as the mats are removed, the surface and sides of the pavement shall be thoroughly 

wetted and covered with at least 20 cm of straw or hay, thickness of which is to be measured 

after wetting. If the straw or hay covering becomes displaced during the curing period, it shall 

be replaced to the original depth and saturated. It shall be kept thoroughly saturated with water 

for 72 hours and thoroughly wetted down during the morning of the fourth day, and the cover 

shall remain in place until the concrete has attained the required strength. 

 

 

4. Impervious Membrane Method 
 

The entire surface of the pavement shall be sprayed uniformly with white pigmented curing 

compound immediately after the finishing of the surface and before the set of the concrete has 

taken place, or if the pavement is cured initially with jute or cotton mats, it may be applied 

upon removal of the mass. The curing compound shall not be applied during rain. 
 

Curing compound shall be applied under pressure at the rate 4 L to not more than 14 m2 by 

mechanical sprayers. The spraying equipment shall be equipped with a wind guard. At the time 

of use, the compound shall be in a thoroughly mixed condition with the pigment uniformly 

dispersed throughout the vehicle. During application, the compound shall be stirred 

continuously by effective mechanical means. Hand spraying of odd widths or shapes and 

concrete surface exposed by the removal of forms will be permitted. Curing compound shall 

not be applied to the inside faces of joints to be sealed, but approved means shall be used to 

insure proper curing at least 72 hours and to prevent the intrusion of foreign material into the 

joint before sealing has been completed. The curing compound shall be of such character that 

the film will harden within 30 minutes after application. Should the film be damaged from any 

cause within the 72 hour curing period, the damaged portions shall be repaired immediately with 

additional compound. 

 

5. White Polyethylene Sheet 
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The top surface and sides of the pavement shall be entirely covered with polyethylene 

sheeting. The units used shall be lapped at least 45 cm. The sheeting shall be so placed and 

weighted down so as to cause it to remain intimate contact with the surface covered. The 

sheeting as prepared for use shall have such dimension that each unit as laid will extend beyond 

the edges of the slab at least twice the thickness of the pavement. Unless otherwise specified, 

the covering shall be maintained in place for 72 hours after the concrete has been placed. 

 

 

311.3.16 Removal of Forms 
 

After forms for concrete shall remain in place undisturbed for not less than twenty four (24) 

hours after concrete pouring. In the removal of forms, crowbars should be used in pulling out 

nails and pins. Care should be taken so as not to break the edges of the pavement. In case 

portions of the concrete are spalled, they shall be immediately repaired with fresh mortar mixed 

in the proportion of one part of Portland Cement and two parts fine aggregates. Major 

honeycomb areas will be considered as defective work and shall be removed and replaced at 

the expense of the Contractor. Any area or section so removed shall not be less than the distance 

between weakened plane joint nor less than the full width of the lane involved. 

 

 
311.3.17 Sealing Joints 

 

Joints shall be sealed with asphalt sealant soon after completion of the curing period and before 

the pavement is opened to traffic, including the Contractor’s equipment. Just prior to sealing, 
each joint shall be thoroughly cleaned of all foreign materials including membrane curing 

compound and the joint faces shall be clean and surface dry when the seal is applied. 
 

The sealing material shall be applied to each joint opening to conform to the details shown on 

the Plans or as directed by the Engineer. Material for seal applied hot shall be stirred during 

heating so that localized overheating does not occur. The pouring shall be done in such a 

manner that the material will not be spilled on the exposed surfaces of the concrete. The use of 

sand or similar material as a cover for the seal will not be permitted. 
 

Preformed elastomeric gaskets for sealing joints shall be of the cross-sectional dimensions 

shown on the Plans. Seals shall be installed by suitable tools, without elongation and secured 

in placed with an approved lubricant adhesive which shall cover both sides of the concrete 

joints. The seals shall be installed in a compressive condition and shall at time of placement be 

below the level of the pavement surface by approximately 6 mm. 

 

The seals shall be in one piece for the full width of each transverse joint. 

 

311.3.18 Protection of Pavement 
 

The Contractor shall protect the pavement and its appurtenances against both public traffic and 

traffic caused by his own employees and agents. This shall include watchmen to direct traffic 

and the erection of and maintenance of warning signs, lights, pavement bridges or cross-overs, 

etc. The Plans or Special Provisions will indicate the location and type of device or facility 

required to protect the work and provide adequately for traffic. 
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All boreholes after thickness and/or strength determinations of newly constructed asphalt and 

concrete pavements shall be immediately filled/restored with the prescribed concrete/asphalt 

mix after completion of the drilling works. 
 

Any damage to the pavement, occurring prior to final acceptance, shall be repaired or the 

pavement be replaced. 

 

311.3.19 Concrete Pavement – Slip Form Method 
 

If the Contract calls for the construction of pavement without the use of fixed forms, the 

following provisions shall apply: 

 

1. Grade 
 

After the grade or base has been placed and compacted to the required density, the areas which 

will support the paving machine shall be cut to the proper elevation by means of a properly 

designed machine. The grade on which the pavement is to be constructed shall then be brought 

to the proper profile by means of properly designed machine. If the density of the base is 

disturbed by the grading operation, it shall be corrected by additional compaction before 

concrete is placed. The grade should be constructed sufficiently in advance of the placing of 

the concrete. If any traffic is allowed to use the prepared grade, the grade shall be checked and 

corrected immediately before the placing of concrete. 

 

2. Placing Concrete 
 

The concrete shall be placed with an approved slip-form paver designed to spread, 

consolidate, screed and float-finish the freshly placed concrete in one complete pass of the 

machine in such a manner that a minimum of hand finish will be necessary to provide a dense 

and homogenous pavement in conformance with the Plans and Specifications. The machine 

shall vibrate the concrete for the full width and depth of the strip of pavement being placed. 

Such vibration shall be accompanied with vibrating tubes or arms working in the concrete or 

with a vibrating screed or pan operating on the surface of the concrete. The sliding forms shall 

be rigidly held together laterally to prevent spreading of the forms. The forms shall trail behind 

the paver for such a distance that no appreciable slumping of the concrete will occur, and that 

necessary final finishing can be accomplished while the concrete is still within the forms. Any 

edge slump of the pavement, exclusive of edge rounding, in excess of 6 mm shall be corrected 

before the concrete has hardened. 
 

The concrete shall be held at a uniform consistency, having a slump of not more than 40 

mm (1-12/ inches). The slip form paver shall be operated with as nearly as possible a continuous 

forward movement and that all operations of mixing, delivering and spreading concrete shall 

be coordinated so as to provide uniform progress with stopping and starting of the paver held 

to a minimum. If, for any reason, it is necessary to stop the forward movement of the paver the 

vibratory and tamping elements shall also be stopped immediately. No tractive force shall be 

applied to the machine, except that which is controlled from the machine. 

 

3. Finishing 
 

The surface smoothness and texture shall meet the requirements of Subsections 311.3.13 
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and 311.3.14. 

 

 

4. Curing 
 

Unless otherwise specified, curing shall be done in accordance with one of the methods 

included in Subsection 311.3.15. The curing media shall be applied at the appropriate time and 

shall be applied uniformly and completely to all surfaces and edges of the pavement. 

 
5. Joints 

 

All joints shall be constructed in accordance with Subsection 311.3.12. 

 

 

6. Protection Against Rain 
 

In order that the concrete may be properly protected against rain before the concrete is 

sufficiently hardened, the Contractor will be required to have available at all times, materials 

for the protection of the edges and surface of the unhardened concrete. Such protective 

materials shall consist of standard metal forms or wood planks having a nominal thickness of 

not less than 50 mm (2 inches) and a nominal width of not less than the thickness of the 

pavement at its edge for the protection of the pavement edges, and covering material such as 

burlap or cotton mats, curing paper or plastic sheeting materials for the protection of the surface 

of the pavement. When rain appears imminent, all paving operations shall stop and all available 

personnel shall begin placing forms against the sides of the pavement and covering the surface 

of the unhardened concrete with the protective covering. 

 

 

311.3.22 Acceptance of Concrete 
 

The strength level of the concrete will be considered satisfactory if the averages of all sets of 

three (3) consecutive strength test results equal or exceed the specified strength, fc’ and no 
individual strength test result is deficient by more than 15% of the specified strength, fc’. 

 

Concrete deemed to be not acceptable using the above criteria may be rejected unless the 

Contractor can provide evidence, by means of core tests, that the quality of concrete represented 

by failed test results is acceptable in place. At least three (3) representative cores shall be taken 

from each member or area of concrete in place that is considered deficient. The location of cores 

shall be determined by the Engineer so that there will be at least impairment of strength of the 

structure. The obtaining and testing of drilled cores shall be in accordance with AASHTO T 

24. 
 

Concrete in the area represented by the cores will be considered adequate if the average strength 

of the cores is equal to at least 85% of, and if no single core is less than 75% of, the specified 

strength, fc’. 
 

If the strength of control specimens does not meet the requirements of this Subsection, and it 

is not feasible or not advisable to obtain cores from the structure due to structural 

considerations, payment of the concrete will be made at an adjusted price due to strength 
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deficiency of concrete specimens as specified hereunder: 
 

 

 

Deficiency in Strength of 

Concrete Specimens, 

Percent (%) 

Percent (%) of Contract 

Price Allowed 

 

 

 

Less than 5 

 

 

100 

5 to less than 10 80 

10 to less than 15 70 

15 to less than 20 60 

20 to less than 25 50 

25 or more 0 

 

311.3.23 Opening to Traffic 
 

The Engineer will decide when the pavement may be opened to traffic. The road will not be 

opened to traffic until test specimens molded and cured in accordance with AASHTO T 23 

have attained the minimum strength requirements in Subsection 311.2.11. If such tests are not 

conducted prior to the specified age the pavement shall not be operated to traffic until 14 days 

after the concrete was placed. Before opening to traffic, the pavement shall be cleaned and joint 

sealing completed. 

 

Tolerance and Pavement thickness 

 

1. General 
 

The thickness of the pavement will be determined by measurement of cores from the 

completed pavement in accordance with AASHTO T 148. 
 

The completed pavement shall be accepted on a lot basis. A lot shall be considered as 1000 

linear meters of pavement when a single traffic lane is poured or 500 linear meters when two 

lanes are poured concurrently. The last unit in each slab constitutes a lot in itself when its length 

is at least ½ of the normal lot length. If the length of the last unit is shorter than ½ of the normal 

lot length, it shall be included in the previous lot. 
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Other areas such as intersections, entrances, crossovers, ramp, etc., will be grouped together 

to form a lot. Small irregular areas may be included with other unit areas to form a lot. 
 

Each lot will be divided into five (5) equal segments and one core will be obtained from each segment 

in accordance with AASHTO T 24. 

 

 

2. Pavement Thickness 

 

It is the intent of this Specification that the pavement has a uniform thickness as called for 

on the Plans for the average of each lot as defined. After the pavement has met all surface 

smoothness requirements, cores for thickness measurements will be taken. 
 

In calculating the average thickness of the pavement, individual measurements which are in 

excess of the specified thickness by more than 5 mm will be considered as the specified 

thickness plus 5 mm and measurement which are less than the specified thickness by more than 

25 mm shall not be included in the average. When the average thickness for the lot is deficient, 

the contract unit price will be adjusted for thickness in accordance with paragraph (3 below). 
 

Individual areas within a segment found deficient in thickness by more than 25 mm shall be 

evaluated by the Engineer, and if in his judgment, the deficient areas warrant removal, they 

shall be removed and replaced by the Contractor with pavement of the specified thickness at 

his entire expense. However, if the evaluation of the Engineer is that the deficient area should 

not be removed and replaced, such area will not be paid. 
 

When the measurement of any core is less than the specified thickness by more than 25 mm, 

the actual thickness of the pavement in this area will be determined by taking additional cores 

at no less than 5 m intervals parallel to the center line in each direction from the affected 

location until a core is found in each direction, which is not deficient in thickness by more than 

25 mm. The area of slab for which no payment will be made shall be the product of the paving 

width multiplied by the distance along the center line of the road between transverse sections 

found not deficient in thickness by more than 25 mm. The thickness of the remainder of the 

segment to be used to get the average thickness of each lot shall be determined by taking the 

average thickness of additional cores which are not deficient by more than 25 mm. 

 

3. Adjustment for Thickness 
 

When the average thickness of the pavement per lot is deficient, payment for the lot shall 

be adjusted as follows: 
 

 

 

Deficiency in the Average 

Thickness per lot (mm) 

 
Percent (%) of Contract 

 

Price Per Lot 

0 – 5 
 

100% payment 
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6 – 10 
 

95% payment 

11 – 15 
 

85% payment 

 

  

16 – 20 
 

70% payment 

21 – 25 
 

50% payment 

More than 25 
 

Remove and replace/ No payment 

 

 

No acceptance and final payment shall be made on completed pavement unless core test for 

thickness determination is conducted, except for Barangay Roads where the implementing 

office is allowed to waive such test. 

 

311.4 Method of Measurement 
 

The area to be paid for under this Item shall be the number of square meters (m2) of concrete 

pavement placed and accepted in the completed pavement. The width for measurements will 

be the width from outside edge to outside edge of completed pavement as placed in accordance 

with the Plans or as otherwise required by the Engineer in writing. The length will be measured 

horizontally along the center line of each roadway or ramp. Any curb and gutter placed shall 

not be included in the area of concrete pavement measured. 

 

311.5 Basis of Payment 
 

The accepted quantity, measured as prescribed in Section 311.4, shall be paid for at the 

contract unit price for Portland Cement Concrete Pavement, which price and payment shall be 

full compensation for preparation of roadbed and finishing of shoulders, unless otherwise 

provided by the Special Provisions, furnishing all materials, for mixing, placing, finishing and 

curing all concrete, for furnishing and placing all joint materials, for sawing weakened plane 

joints, for fitting the prefabricated center metal joint, for facilitating and controlling traffic, and 

for furnishing all labor, equipment, tools and incidentals necessary to complete the Item. 
 

Payment will be made under: 
 

Pay Item Number Description Unit of Measurement 

311 (1) PCC Pavement (Plain) Square meter 

311 (2) PCC Pavement (Reinforced) Square meter 
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Section VII. Drawings 
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DRAWINGS AVAILABLE AT THE BAC OFFICE 
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Section VIII. Bill of Quantities 
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BILL OF QUANTITIES 

 

CONSTRUCTION OF FARM TO MARKET ROAD 
Brgy. Dogongan, Daet, Camarines Norte 

 

 

 
Item 

No. 

 
Scope of Work 

 
Unit 

 
Quantity 

 
Unit 

Price 

 
TOTAL 

A.1.1(3) Provision of field office for 
the engineer 

Month 4.00 
  

A.1.1(8) Provision of 4x4 pickup type 
service vehicle for the 
engineer on rental basis 

Days 15.00 
  

B.5 Project Billboard/Signboard Each 1.00 
  

B.7 
Occupational Safety and 
Health Program 

Month 4.00 
  

B.9 Mobilization/Demobilization LS 1.00 
  

100(2) Individual Removal of Trees 
(Small b, 301-500 mm. Ø) 

Each 54.00 
  

105(1) Subgrade Preparation  Sq.m 2,747.20 
  

200 Aggregate Sub base Course Cu.m 630.24 
  

311(1)a 
Portland Cement 
Concrete Pavement 
(Unreinforced) 0.20m 
thk. 

Sq.m 2,020.00 
  

 
TOTAL 

 

 

 

Amount in words: 
 

 

 

 

 

Signature over Printed Name 
    Date: 
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Section IX. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

 

Class “A” Documents 

 

Legal Documents 

□ (a)  Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 
 

Technical Documents 

□ (f)  Statement of the prospective bidder of all its ongoing government and private 
contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid; and 

□ (g)  Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 
to the contract to be bid, except under conditions provided under the rules; 
and 

□ (h)  Special PCAB License in case of Joint Ventures; 

and registration for the type and cost of the contract to be bid; and 

□ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 

or 
Original copy of Notarized Bid Securing Declaration; and 

(j) Project Requirements, which shall include the following: 

□ a.  Organizational chart for the contract to be bid; 

□ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience data; 

□ c.     Key Personnel’s Certificate of Employment (notarized) 

□ d.     List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

□ (l) Original duly signed Omnibus Sworn Statement (OSS); 
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 and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and 

authority to its officer to sign the OSS and do acts to represent the Bidder. 

□ (m)     Approved Plan 

□  

Financial Documents 

□ (n)  The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 
“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

□ (o) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 Class “B” Documents 

□ (p) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or 

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

II. FINANCIAL COMPONENT ENVELOPE 

□ (q) Original of duly signed and accomplished Financial Bid Form; and 

Other documentary requirements under RA No. 9184 

□ (r)  Original of duly signed Bid Prices in the Bill of Quantities; and 

□ (s)  Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

□ (t) Cash Flow by Quarter. 
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BID FORM  

 
Date :   

 

 

 
To: HON. RICARTE R. PADILLA 

Governor 

PLGU- Camarines Norte 

Project Identification No. :   

 

Having examined the Philippine Bidding Documents (PBDs) including the 

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly 

acknowledged, we, the undersigned, declare that: 

 

 

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, 

for the Procurement Project: [insert project name]; 

 

 
b. We offer to execute the Works for this Contract in accordance with the PBDs; 

 

 
c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information]; 

 

 
d. The discounts offered and the methodology for their application are: NONE; 

 

 
e. The total bid price includes the cost of all taxes, such as, but not limited to: (i) value 

added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and 

duties, which are itemized herein and reflected in the detailed estimates, 

 

 
f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period; 

 

 
g. If our Bid is accepted, we commit to obtain a Performance Security in the amount 

of 30% percent of the Contract Price for the due performance of the Contract, or a 

Performance Securing Declaration in lieu of the allowable forms of Performance 
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Security, subject to the terms and conditions of issued GPPB guidelines1 for this 

purpose; 

 

 
h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents; 

 

 
i. We understand that this Bid, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and 

 

 
j. We understand that you are not bound to accept the Lowest Calculated Bid or any 

other Bid that you may receive. 

 

 
k. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for the [insert project name] of the Provincial 

Government of Camarines Norte. 

 

 
l. We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 
Name:     

Legal Capacity:     

Signature:    

Duly authorized to sign the Bid for and behalf of:     

Date:   

 

 

 

 

REPUBLIC OF THE PHILIPPINES) 
 

CITY OF  ) S.S. 
 

 

 



85 

 

 

BID SECURING DECLARATION 

Project Identification No.: [Insert number] 

 

 

To:  HON. RICARTE R. PADILLA 

Governor 

PLGU- Camarines Norte 

 

 
I/We, the undersigned, declare that: 

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration. 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt 

of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 

6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting 

to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 

69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake. 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract. 
 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this  day of [month] 

[year] at [place of execution]. 
 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 
 

[Insert signatory’s legal capacity] 
 

Affiant 

[Jurat] 
 

[Format shall be based on the latest Rules on Notarial Practice]
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Contract Agreement Form 

[insert project name] 
 

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving the 

Notice of Award] 

 

 

 

 
 

CONTRACT AGREEMENT 
 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and 
[name and address of Contractor] (hereinafter called the “Contractor”). 

 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 

and completion of such Works and the remedying of any defects therein. 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

 
2. The following documents as required by the 2016 revised Implementing Rules and 

Regulations of Republic Act No. 9184 shall be deemed to form and be read and 

construed as part of this Agreement, viz.: 

a. Philippine Bidding Documents (PBDs); 

i. Drawings/Plans; 

ii. Specifications; 

iii. Bill of Quantities; 

iv. General and Special Conditions of Contract; 

v. Supplemental or Bid Bulletins, if any; 

b. Winning bidder’s bid, including the Eligibility requirements, Technical and 

Financial Proposals, and all other documents or statements submitted; 

 

 
Bid form, including all the documents/statements contained in the Bidder’s bidding 

envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response 
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to request for clarifications on the bid), including corrections to the bid, if any, 

resulting from the Procuring Entity’s bid evaluation; 
 

c. Performance Security; 

d. Notice of Award of Contract and the Bidder’s conforme thereto; and 

e. Other contract documents that may be required by existing laws and/or the 

Procuring Entity concerned in the PBDs. Winning bidder agrees that 

additional contract documents or information prescribed by the GPPB 

that are subsequently required for submission after the contract 

execution, such as the Notice to Proceed, Variation Orders, and Warranty 

Security, shall likewise form part of the Contract. 
 

3. In consideration for the sum of [total contract price in words and figures] or such 

other sums as may be ascertained, [Named of the bidder] agrees to [state the object 

of the contract] in accordance with his/her/its Bid. 
 

4. The [Name of the procuring entity] agrees to pay the above-mentioned sum in 

accordance with the terms of the Bidding. 
 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 
 

 

 

 

 

 
 

[Insert Name and Signature] 

[Insert Signatory’s Legal Capacity] 

 

for: 
 

[Insert Procuring Entity] 

[Insert Name and Signature] 

[Insert Signatory’s Legal Capacity] 

for: 

[Insert Name of Supplier] 

 

 

Acknowledgment 
 

[Format shall be based on the latest Rules on Notarial Practice] 
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OMNIBUS SWORN STATEMENT 

[shall be submitted with the Bid] 

 

 

 

 
 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF   ) S.S. 

AFFIDAVIT 
 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 

 

 

1. [Select one, delete the other:] 
 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name 

of Bidder] with office address at [address of Bidder]; 
 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder]; 

 

 

2. [Select one, delete the other:] 
 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 

duly notarized Special Power of Attorney; 
 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of 

the Procuring Entity], as shown in the attached [state title of attached document showing 

proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 
Resolution, or Special Power of Attorney, whichever is applicable;)]; 

 

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have 

been recognized by the Government Procurement Policy Board, by itself or by relation, 

membership, association, affiliation, or controlling interest with another 
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blacklisted person or entity as defined and provided for in the Uniform Guidelines on 

Blacklisting; 
 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true 

and correct; 

 

 
5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

 

 
6. [Select one, delete the rest:] 

 

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or 

the end-user unit, and the project consultants by consanguinity or affinity up to the third 

civil degree; 
 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] 

is related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 
 

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 

 

 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

 
8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes: 

 

 
a. Carefully examining all of the Bidding Documents; 

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 

c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and 

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 
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Project]. 

 

 
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 

or any form of consideration, pecuniary or otherwise, to any person or official, personnel 

or representative of the government in relation to any procurement project or activity. 

 

 
10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute 

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness 

or abuse of confidence through misappropriating or converting any payment received by 

a person or entity under an obligation involving the duty to deliver certain goods or 

services, to the prejudice of the public and the government of the Philippines pursuant to 

Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code. 
 

IN WITNESS WHEREOF, I have hereunto set my hand this   day of 

 , Philippines. 

 , 20  at 

 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 
 

[Insert signatory’s legal capacity] 
 

Affiant 

 

 

 

 
[Jurat] 

 

[Format shall be based on the latest Rules on Notarial Practice] 
 

 

 

 

 

 
 

 

 

 

 

 

REPUBLIC OF THE PHILIPPINES) 

CITY OF  ) S.S. 
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Standard Form Number: SF-INFR-51 

 

 

 

AFFIDAVIT OF SITE INSPECTION 
 

 

 

I, ___(Representative of the Bidder)___, of legal age, __(civil status)__, Filipino and residing at 

___(Address of the Representative)_, under oath, hereby depose and say: 

 

1. That I am the __(Position in the Bidder)__ of the ___(Name of the Bidder)___, with office at 

___(Address of the Bidder)___; 

 

2. That I have inspected the site for _____(Name of the Contract)____, located at __(location of the 

Contract)__; 

 

3. That I am making this statement as part of the requirement for the Technical Proposal of the ___(Name 

of the Bidder)___ for __(Name of the Contract)__. 

 

 

IN FAITH WHEREOF, I hereby affix my signature this _____ day of _____, 20___ at 

_____________, Philippines. 

 

 

 

                       ________________________ 

                                 AFFIANT 

 

Witness: 

 

 

_______________________________          _______________________________ 

 

 

SUBSCRIBED AND SWORN TO before me this _________, day of ______ 20__, affiant exhibiting 

to me his/her Community Tax Certificate No. ________________ issued on _________ at 

_____________________, Philippines. 

 

 

 

         _______________________ 

        (Notary Public) 

 

        Until   _________ 

        PTR No. _________ 

        Date  _________ 

        Place  _________ 

        TIN  _________ 

Doc. No.  _______ 

Page No.  _______ 

Book No. _______ 

Series of  _______ 
Bids and Awards Committee 

Provincial Government of Camarines Norte 
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Provincial Capitol Building 

Daet, Camarines Norte 
 

 

AFFIDAVIT OF AVAILABILITY OF KEY PERSONNEL AND EQUIPMENT 

 

 I, __________________________________ of legal age, Filipino, married/single/widow, and, a resident of 

________________________________, owner/proprietor of _________________________________ after having been 

duly sworn to in accordance with law, depose and declare; 

 

1. That I/we have engage and contracted the service of Engr. ______________________ (herein called the 

Resident/Project Engineer), a Registered Civil Engineer with Professional License No. ________________ issued 

on _______________________ and who has paid his Professional Tax for the Current Year ______________; 

 

2. That the said Engineer shall be appointed and designated as our Resident/Project Engineer to personally manage 

and supervise the construction. 

 

3. That the said Engineer shall employ the best care, skill and ability in supervising the project in accordance with 

the Contract Agreement, contract plan, and other provisions embodied in the proposed contract; 

 

4. That the said Engineer shall be personally present at the jobsite to supervise all the phase of the construction work 

at all time; 

 

5. That all other key personnel are available for the project; 

 

6. That equipment needed for the project, are likewise available; 

 

7. That any willful violation on my/our part of the herein condition may prejudice my/our standing as a reliable 

contractor in future biddings in your office. 

 

IN WITNESS WHREOF, I have here unto set my hands this ________ day of ________________, 20____ at 

________________________________, Philippines. 

 

 

 

        _______________________________________ 

                                               Affiant’s Printed Name and Signature 

 

WITNESSES: 

 

____________________________________  ________________________________ 

 

 

 SUBSCRIBED AND SWORN to before me this _______ day of ____________________, 20_____ affiant 

exhibiting to me his/her Resident Certificate No.: ________________ issued ______________________ at 

_________________________________________. 

 

 

        ______________________________________ 

                                    Notary Public 

 

 

Doc No.: ___________ 

Page No.: ___________ 

Book No.: ___________ 

Series of: ___________ 
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Bids and Awards Committee 

Provincial Government of Camarines Norte 

Provincial Capitol Building 

Daet, Camarines Norte 

 

 

KEY PERSONNEL’S CERTIFICATE OF EMPLOYMENT 

 

 

_________________ 

          Date 

 

 

________________________ 

________________________ 

________________________ 

________________________ 
 

 

 

Dear Sir / Madame: 

 

I am  __(Name of Nominee)_____ a Licensed Engineer with Professional License No. ______________ 

issued on __(date of issuance)__ at __(place of issuance)__. 

 

I hereby certify that ___(Name of Bidder)  has engaged my services as ___(Designation)__  for __(Name 

of the Contract)__, if awarded to it. 

 

As ___(Designation)___, I supervised the following completed projects similar to the contract under 

bidding: 

 

 

NAME OF PROJECT  OWNER  COST  DATE COMPLETED 
 

 ___________________  ____________  ________ ________________ 

 ___________________  ____________  ________ ________________ 

 ___________________  ____________  ________ ________________ 

 ___________________  ____________  ________ ________________ 

  

 

At present, I am supervising the following projects: 

 

 

NAME OF PROJECT  OWNER  COST  DATE COMPLETED 
 

 ___________________  ____________  ________ ________________ 

 ___________________  ____________  ________ ________________ 

 ___________________  ____________  ________ ________________ 

 ___________________  ____________  ________ ________________ 

 

 

In case of my separation for any reason whatsoever from the above-mentioned Contractor, I shall notify 

the __(Name of the Procuring Entity)__ at least twenty one (21) days before the effective date of my separation. 
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As __(Designation)__, I know I will have to stay in the job site all the time to supervise and manage the 

Contract works to the best of my ability, and aware that I am authorized to handle only one (1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned Contractor to qualify 

for the Contract without any firm commitment on my part to assume the post of __(Designation)__ therefore, if 

the contract is awarded to him since I understand that to do so will be a sufficient ground for my disqualification 

as __(Designation)__ in any future __(Name of the Procuring Entity)__ bidding or employment with any 

Contractor doing business with the __(Name of the Procuring Entity)__. 

 

 

 

       _____________________________ 

                 (Signature of Engineer) 

 

 

WITNESSES: 

 

 

____________________________  _____________________________ 

 

 

DRY SEAL 

 

 

Republic of the Philippines ) 

____________________ ) S.S. 

 

 

SUBSCRIBED AND SWORN TO before me this _________ day of _________ 20__ affiant 

exhibiting to me his Residence Certificate No. _________ issued on _____________ at _______________. 

 

 

 

NOTARY PUBLIC 

PTR No.: _________ 

Issued at: _________ 

Issued on: _________ 

Until 31 December 20____ 

 

  

Doc. No.: ________; 

Page No. : ________; 

Book No.: ________; 

Series of ________; 
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PERFORMANCE SECURING DECLARATION 

 

Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents] 

To:  HON. RICARTE R. PADILLA 

Governor 

PLGU- Camarines Norte 

 

 

I/We, the undersigned, declare that: 

 

 

1. I/We understand that, according to your conditions, to guarantee the faithful 

performance by the supplier/distributor/manufacturer/contractor/consultant of its 

obligations under the Contract, I/we shall submit a Performance Securing Declaration 

within a maximum period of ten (10) calendar days from the receipt of the Notice of 

Award prior to the signing of the Contract. 

 

 
2. I/We accept that: I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of one (1) year for the first 

offense, or two (2) years for the second offense, upon receipt of your Blacklisting 

Order if I/We have violated my/our obligations under the Contract; 

 

 
3. I/We understand that this Performance Securing Declaration shall cease to be valid 

upon: 

 

 
a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to 

the following conditions: 

i. Procuring Entity has no claims filed against the contract awardee; 

ii. It has no claims for labor and materials filed against the contractor; and 

iii. Other terms of the contract; or 

 

 
b. replacement by the winning bidder of the submitted PSD with a performance 

security in any of the prescribed forms under Section 39.2 of the 2016 revised IRR 

of RA No. 9184 as required by the end-user. 

 

 
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this  day of [month] 

[year] at [place of execution]. 
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[Insert NAME OF BIDDER OR

 ITS AUTHORIZED 

REPRESENTATIVE] 
 

[Insert signatory’s legal capacity] 
 

Affiant 

 

 

[Jurat] 
 

[Format shall be based on the latest Rules on Notarial Prc 
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