THIS AGREEMENT, made this <u>23rd</u> day of <u>July, 2021</u> between <u>Provincial Government of Camarines Norte</u>, <u>Provincial Capitol</u>, <u>Daet</u>, <u>Camarines Norte</u> (hereinafter called the "Entity") and <u>AVZ Construction and Supply</u>, <u>Purok Atis</u>, <u>Barangay Gubat</u>, <u>Daet</u>, <u>Camarines Norte</u> (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute REHABILITATION OF CAMARINES NORTE PROVINCIAL HOSPITAL BUILDING, Bagasbas Road, Daet, Camarines Norte (hereinafter called "the Works") and the Entity has accepted the Bid for Forty-Nine Million Nine Hundred Fifty-One Thousand Two Hundred Thirty-Nine and 00/100 pesos only (P 49,951,239.00) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz*.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - **b.** Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs and of Annex G of the revised IRR of RA 9184. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

L.S. TOBIAS Engineer

- 3. In consideration for the sum of Forty-Nine Million Nine Hundred Fifty-One
 Thousand Two Hundred Thirty-Nine and 00/100 pesos only (P
 49,951,239.00) or such other sums as may be ascertained, AVZ Construction
 and Supply agrees to complete the REHABILITATION OF CAMARINES
 NORTE PROVINCIAL HOSPITAL BUILDING, Bagasbas Road, Daet,
 Camarines Norte in accordance with his/her/its Bid.
- 4. The <u>Provincial Government of Camarines Norte</u> agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

HON EDGARDO A. TALLADO

Governor

for:

Provincial Government of Camarines

<u>Norte</u>

ARNOL V. ZAMORA

Authorized Managing Officer

for:

AVZ Construction and Supply

₹

ACKNOWLEDGMENT

Republic of the Philippines Province of Camarines Norte Municipality of Daet

Before Me, a Notary Public for and in the Province of Camarines Norte, Philippines, came and personally appeared the persons above named with valid ID Numbers indicated below, known to me to be the same persons who executed the foregoing instrument, with three (3) pages, including this page, upon which this acknowledgment is written, duly signed by the parties and their two instrumental witnesses and who acknowledged to me that the same is of their own free act and voluntary deed.

NAME

VALID ID

NO.

EDGARDO A. TALLADO ARNOL V. ZAMORA

Provincial Gov't ID **PRC**

1001 0045764

WITNESS MY HAND AND SEAL, on

JUL 2 3 2021

CAMARINES MORTE, Camarines Norte.

ico No. aue No. Series of. .

COMMISSION No. 2020-11 UNTIL DEC. 2021 IBP ROLL NO. 42260 IBP OR NO. 153639 01/18/21

PTR NO. 0354263 01/04/21 MCLE Compliance No. (VI)-0028251 08/14/19