

CONTRACT AGREEMENT

THIS AGREEMENT, made this 24th day of January, 2022 between Provincial Government of Camarines Norte, Provincial Capitol, Daet, Camarines Norte (hereinafter called the "Entity") and EUS Construction, Purok 5, Poblacion I, Basud, Camarines Norte (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONSTRUCTION OF RIVER CONTROL, Brgy. Alawihao, Daet, Camarines Norte** (hereinafter called "the Works") and the Entity has accepted the Bid for **Ninety-Nine Million Nine Hundred Twenty-Four Thousand Three Hundred Thirty-Nine and 04/100 pesos only (P99,924,339.04)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs and **of Annex G of the revised IRR of RA 9184. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

EFREN D. SALE
EUS Construction

EDGARDO A. TALLADO
Governor

ATTY. DON M. CULVERA
BAC Chairperson

JOHN MARVIL S. TOBIAS
Provincial Engineer

ATTY. DONA M. CULVERA
BAC Chairman

3. In consideration for the sum of Ninety-Nine Million Nine Hundred Twenty-Four Thousand Three Hundred Thirty-Nine and 04/100 pesos only (P99,924,339.04) or such other sums as may be ascertained, EUS Construction agrees to complete **CONSTRUCTION OF RIVER CONTROL, Brgy. Alawihao, Daet, Camarines Norte** in accordance with his/her/its Bid.
4. The Provincial Government of Camarines Norte agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties therefo have caused this Agreement to be executed the day and year first before written.

JOHN MARVIL S. TOBIAS
Provincial Engineer


HON. EDGARDO A. TALLADO

Governor

for:

Provincial Government of Camarines Norte


EFREN U. SALE

Authorized Managing Officer

for:

EUS Construction

ACKNOWLEDGMENT

Republic of the Philippines
Province of Camarines Norte
Municipality of Daet

Before Me, a Notary Public for and in the Province of Camarines Norte, Philippines, came and personally appeared the persons above named with valid ID Numbers indicated below, known to me to be the same persons who executed the foregoing instrument, with three (3) pages, including this page, upon which this acknowledgment is written, duly signed by the parties and their two instrumental witnesses and who acknowledged to me that the same is of their own free act and voluntary deed.

NAME	VALID ID	NO.
EDGARDO A. TALLADO	Provincial Gov't ID	1001
EFREN U. SALE	TIN	176-582-05

WITNESS MY HAND AND SEAL, on JAN 24 2022 at
DAET, CAMARINES NORTE, Camarines Norte.

Doc No. 132
Page No. 63
Book No. 17
Series of. 012

ATTY. NESTOR D. BUQUE, JR
NOTARY PUBLIC CAMARINES NORTE
COMMISSION No. 2020-11 UNTIL June 30, 2022
Per En Banc Resolution dated Sept. 28, 2021
IBP ROLL NO. 42260
IBP OR NO. 167476 11/18/21
PTR NO. 9625249 01/03/22
MCLE Compliance No. (VI)-0023251 08/14/19