

CONTRACT AGREEMENT

THIS AGREEMENT, made this 6th day of April, 2022 between Provincial Government of Camarines Norte, Provincial Capitol, Daet, Camarines Norte (hereinafter called the "Entity") and Great Wall Engineering, Daet, Camarines Norte (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **COMPLETION OF COVERED COURT, Brgy. Mocong, Basud, Camarines Norte** (hereinafter called "the Works") and the Entity has accepted the Bid for Nine Hundred Ninety-Six Thousand Fifty and 54/100 pesos only (P 996,050.54) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.


EMMANUEL A. LO
Great Wall Engineering


EDGARDO A. TALLADO
Governor


ATTY. DON H. CULVERA
BAC Chairperson


JOHN MARVIL S. TOBIAS
Provincial Engineer

ATTY. DON R. CULVERA
B.A. / Chairperson

3. In consideration for the sum of Nine Hundred Ninety-Six Thousand Fifty and 54/100 pesos only (P 996,050.54) or such other sums as may be ascertained, Great Wall Engineering agrees to complete the **COMPLETION OF COVERED COURT, Brgy. Mocong, Basud, Camarines Norte** in accordance with his/her/its Bid.
4. The Provincial Government of Camarines Norte agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


JOHN MARVIL S. TOBIAS
Professional Engineer


HON. EDGARDO A. TALLADO

Governor

for:

Provincial Government of Camarines Norte


EMMANUEL A. LO

Authorized Managing Officer

for:

Great Wall Engineering

ACKNOWLEDGMENT

Republic of the Philippines
Province of Camarines Norte
Municipality of Daet

Before Me, a Notary Public for and in the Province of Camarines Norte, Philippines, came and personally appeared the persons above named with valid ID Numbers indicated below, known to me to be the same persons who executed the foregoing instrument, with three (3) pages, including this page, upon which this acknowledgment is written, duly signed by the parties and their two instrumental witnesses and who acknowledged to me that the same is of their own free act and voluntary deed.

NAME	VALID ID	NO.
EDGARDO A. TALLADO	Provincial Gov't ID	1001
EMMANUEL A. LO	PRC	0043016

WITNESS MY HAND AND SEAL, on APR 06 2022 at _____
DAET, CAMARINES NORTE, Camarines Norte.

Doc No. 6220
Page No. 13
Book No. 13
Series of. 2022

ATTY. NESTOR D. BUQUE, JR
NOTARY PUBLIC CAMARINES NORTE
COMMISSION NO. 2020-02 UNTIL June 30, 2022
Per En Banc Resolution dated Sept. 28, 2021
I. B. BUQUE, JR.
JUR. NO. 10079 11/13/21
P. No. 2020-02 UNTIL 02/28/22
MCLE Compliance No. (1) 000001 08/14/19