THIS AGREEMENT, made this <u>5</u>th day of <u>April, 2022</u> between <u>Provincial Government of Camarines Norte, Provincial Capitol, Daet, Camarines Norte (hereinafter called the "Entity") and <u>N.E.B. Construction and Supply, San Lorenzo, Sta. Elena, Camarines Norte</u> (hereinafter called the "Contractor").</u>

WHEREAS, the Entity is desirous that the Contractor execute CONSTRUCTION OF DRAINAGE, Brgy. Alawihao, Daet, Camarines Norte (hereinafter called "the Works") and the Entity has accepted the Bid for One Million Nine Hundred Ninety-One Thousand Nine Hundred Sixteen and 53/100 pesos only (P 1,991,916.53) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - **b.** Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

- 3. In consideration for the sum of One Million Nine Hundred Ninety-One Thousand Nine Hundred Sixteen and 53/100 pesos only (P 1.991.916.53) or such other sums as may be ascertained, N.E.B. Construction and Supply agrees to complete the CONSTRUCTION OF DRAINAGE, Brgy. Alawihao, Daet, Camarines Norte in accordance with his/her/its Bid.
- 4. The Provincial Government of Camarines Norte agrees to pay the abovementioned sum in accordance with the terms of the Bidding.

JOHN MARVIL S. TOBIAS Provincial Engineer IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

EDGARDO A. TALLADO

Governor

for:

Provincial Government of Camarines Norte

Authorized Managing Officer

for:

N.E.B. Construction and Supply

ACKNOWLEDGMENT

Republic of the Philippines Province of Camarines Norte Municipality of Daet

Before Me, a Notary Public for and in the Province of Camarines Norte, Philippines, came and personally appeared the persons above named with valid ID Numbers indicated below, known to me to be the same persons who executed the foregoing instrument, with three (3) pages, including this page, upon which this acknowledgment is written, duly signed by the parties and their two instrumental witnesses and who acknowledged to me that the same is of their own free act and voluntary deed.

NAME

VALID ID

NO.

EDGARDO A. TALLADO NESTOR E. BORJA

Provincial Gov't ID

1001 183-731-741

WITNESS MY HAND AND SEAL, on

APR 0 5 2022

PART CAMARINES MODIE , Camarines Norte.

Page No. 18
Book No. 18

ATTY. NESTOR B. SUQUE, JR

NOTARY PULLIC CAMARINES NORTE

OME ISSION ZO. 2020-11 UNTIL June 30, 2021

Per la Baye Recolution deled Sept. 28, 2021

IBPOTEMATICATION 11/17/21

PIRAL COLUMN 10 01/10/22

WOLZ COLUMN 10 01/10/22