

Republic of the Philippines  
**CIVIL WORKS BID-OUT**  
Province of Camarines Norte  
4th Quarter, CY-2018

| No. | Ref. No. | Name of Project  | ABC        | Location  | Winning Bidder              | Name and Address   | Bid Amount | Bidding Date | Contract Duration |
|-----|----------|--|------------|---|-----------------------------|--|------------|--------------|-------------------|
| 1   |          | 1. Construction of Multi-Purpose Hall                                | 450,000.00 | Pinagbirayan Malaki, Paracale, Camarines Norte    | Brentmin Roofing Enterprise | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte | 448,456.50 | 2-Oct        | 60days            |
| 2   |          | Construction of Covered Court, G. Placido Zabala Elementary School   | 500,000.00 | Brgy. Anameam, Labo, Camarines Norte              | SGQ Construction & Supply   | SILVERIO GEÑORGA QUINONEZ III<br>Carillo St., Basud, Camarines Norte           | 498,725.28 | 11-Oct       | 60 days           |
| 3   |          | Construction of Covered Court, Bagong Silang I Elementary School     | 500,000.00 | Bagong Silang I, Labo, Camarines Norte            | Brentmin Roofing Enterprise | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte | 498,095.16 | 11-Oct       | 45 days           |
| 4   |          | Construction of Pavement, Alawihao Elementary School                 | 200,000.00 | Brgy. Alawihao, Daet, Camarines Norte             | JCO Construction & Supply   | MA JHOANNA CARLOS ONG<br>P. Cabanbanan Street, San Vicente                     | 198,616.00 | 11-Oct       | 45 days           |
| 5   |          | Construction of Multi-Purpose Hall, Pablo S. Villafuerte High School | 500,000.00 | Brgy. Hinipaan, Mercedes, Camarines Norte         | Brentmin Roofing Enterprise | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte | 498,758.32 | 11-Oct       | 60 days           |
| 6   |          | Construction of Covered Court, Calangcawan Norte Elementary School   | 500,000.00 | Brgy. Calangcawan Norte, Vinzons, Camarines Norte | JCO Construction & Supply   | MA JHOANNA CARLOS ONG<br>P. Cabanbanan Street, San Vicente                     | 496,032.51 | 11-Oct       | 60 days           |
| 7   |          | Construction of Multi-Purpose Hall, Manguisoc National High School   | 500,000.00 | Brgy. Manguisoc, Mercedes, Camarines Norte        | JCO Construction & Supply   | MA JHOANNA CARLOS ONG<br>P. Cabanbanan Street, San Vicente                     | 496,811.00 | 11-Oct       | 60 days           |
| 8   |          | Repair/Improvement of DepEd Grandstand                               | 995,979.98 | F. Pimentel Ave., Daet, Camarines Norte           | SGQ Construction & Supply   | SILVERIO GEÑORGA QUINONEZ III<br>Carillo St., Basud, Camarines Norte           | 993,449.30 | 11-Oct       | 60 days           |
| 9   |          | Construction of Covered Court, Daguit Elementary School              | 500,000.00 | Brgy. Daguit, Labo, Camarines Norte               | SGQ Construction & Supply   | SILVERIO GEÑORGA QUINONEZ III<br>Carillo St., Basud, Camarines Norte           | 498,925.64 | 11-Oct       | 60 days           |
| 10  |          | Construction of Covered Court, Bagong Silang II Elementary School    | 500,000.00 | Brgy. Bagong Silang II, Labo, Camarines Norte     | Brentmin Roofing Enterprise | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte | 497,855.50 | 11-Oct       | 60 days           |
| 11  |          | Construction of Covered Court, Cleofas R. Dando Elementary School,   | 500,000.00 | Brgy. Malangcao-Basud, Labo, Camarines Norte      | JCO Construction & Supply   | MA JHOANNA CARLOS ONG<br>P. Cabanbanan Street, San Vicente                     | 496,811.00 | 11-Oct       | 60 days           |
| 12  |          | Construction of Covered Court, Lazaro Cabezudo High School           | 494,277.50 | Brgy. Calintaan, Talisay, Camarines Norte         | JCO Construction & Supply   | MA JHOANNA CARLOS ONG<br>P. Cabanbanan Street, San Vicente                     | 490,946.00 | 11-Oct       | 45 days           |

| No. | Ref. No. | Name of Project  | ABC           | Location  | Winning Bidder                          | Name and Address   | Bid Amount    | Bidding Date | Contract Duration |
|-----|----------|--|---------------|---|---|--|---------------|--------------|-------------------|
| 13  |          | Completion of Covered Court, Tulay na Lupa Elementary School                 | 500,000.00    | Brgy. Tulay na Lupa, Labo, Camarines Norte                            | SGQ Construction & Supply               | SILVERIO GEÑORGA QUINONEZ III<br>Carillo St., Basud, Camarines Norte   | 498,474.89    | 11-Oct       | 60 days           |
| 14  |          | Construction/Completion of Covered Court, Rizal National High School         | 500,000.00    | Brgy. Rizal, Sta. Elena, Camarines Norte                              | Brentmin Roofing Enterprise             | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte   | 498,985.95    | 11-Oct       | 60 days           |
| 15  |          | Construction of Covered Court, Tabugon Elementary School                     | 500,000.00    | Brgy. Tabugon, Sta. Elena, Camarines Norte                            | Brentmin Roofing Enterprise             | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte   | 497,855.51    | 11-Oct       | 45 days           |
| 16  |          | Construction of Multi-Purpose Hall, Tagontong Elementary School              | 498,034.00    | Mercedes, Camarines Norte   | EUS Construction                        | Efren U. Sale Purok 5,<br>Poblacion 1, Basud, Camarines Norte  | 495,284.29    | 11-Oct       | 60 days           |
| 17  |          | Construction of Covered Court, Calabasa Elementary School,                   | 381,809.50    | Barangay Calabasa, Labo, Camarines Norte                              | JCO Construction & Supply               | MA JHOANNA CARLOS ONG<br>P. Cabanbanan Street, San Vicente   | 379,756.00    | 11-Oct       | 45 days           |
| 18  |          | Concreting of Cabuluan-Guitol Road, Sta. Elena, Cam. Norte-Phase II          | 19,599,960.77 |   | Brentmin Roofing Enterprise             | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte   | 19,501,673.03 | 24-Oct       | 91 days           |
| 19  |          | Concreting of Sta. Elena-Basiad Road, Santa Elena, Camarines Norte, Phase II | 29,399,952.85 | Brgy. Basiad, Sta. Elena, Camarines Norte                             | Brentmin Roofing Enterprise             | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte   | 29,343,020.00 | 24-Oct       | 105 days          |
| 20  |          | Concreting of Kagtalaba Road, Sta. Elena, Camarines Norte-Phase II           | 19,599,993.79 | Brgy. Kagtalaba, Sta. Elena, Camarines Norte                          | Brentmin Roofing Enterprise             | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte   | 19,549,000.00 | 24-Oct       | 91 days           |
| 21  |          | Concreting of Patag Ibaba Road, Sta. Elena, Camarines Norte, Phase II        | 19,599,994.74 | Brgy. Patag Ibaba, Sta. Elena, Camarines Norte                        | Brentmin Roofing Enterprise             | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte   | 19,521,645.13 | 24-Oct       | 91 days           |
| 22  |          | Concreting of Bulala-Villa Aurora Road, Sta. Elena, Camarines Norte Phase II | 48,999,953.70 | Sta. Elena, Camarines Norte   | VC Varin Construction & Hardware Supply | Victor Dela Cruz Varin<br>Doña Eusebia Street , Labo, Camarines Norte  | 48,946,232.09 | 24-Oct       | 134 days          |
| 23  |          | Construction/Concreting of Vinzons – Labo Road                               | 4,991,733.50  | Brgy. Guinacutan, Vinzons, Camarines, Aswang Creek to Banawang Bridge | AJC Builders                            | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 4,988,379.45  | 31-Oct       | 90 days           |
| 24  |          | Construction/Concreting of Napilihan FMR                                     | 2,985,247.00  | Brgy. Napilihan, Vinzons, Camarines Norte                             | AJC Builders                            | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 2,982,048.05  | 31-Oct       | 90 days           |

| No. | Ref. No. | Name of Project   | ABC           | Location  | Winning Bidder              | Name and Address   | Bid Amount    | Bidding Date | Contract Duration |
|-----|----------|---|---------------|---|-----------------------------|--|---------------|--------------|-------------------|
| 25  |          | Construction of Pavement, Circumferential Road  | 1,493,552.20  | Vinzons Elementary School, Vinzons, Camarines Norte | SGQ Construction & Supply   | SILVERIO GEÑORGA QUINONEZ III<br>Carillo St., Basud, Camarines Norte   | 1,490,025.31  | 31-Oct       | 60 days           |
| 26  |          | Construction of Labo-Bakiad-Santa Cruz-Fundado Road, Labo, Camarines Norte, Phase III | 48,999,994.71 | Labo, Camarines Norte                               | Brentmin Roofing Enterprise | VER VALDEZ KAPALUNGAN<br>Vinzons Avenue, Brgy. Gahonnon, Daet, Camarines Norte   | 48,968,369.87 | 6-Nov        | 281 days          |
| 27  |          | Construction of Calabasa-Pag-asa Road, Labo, Camarines Norte, Phase III               | 19,599,866.91 | Labo, Camarines Norte                               | AJC Builders                | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 19,569,022.36 | 6-Nov        | 93 days           |
| 28  |          | Concreting of Kanapawan-Tanauan Road, Labo, Cam. Norte, Phase III                     | 97,988,758.54 | Labo, Camarines Norte                               | EUS Construction            | Efren U. Sale Purok 5,<br>Poblacion 1, Basud, Camarines Norte  | 97,953,660.99 | 6-Nov        | 374 days          |
| 29  |          | Capalonga Medicare and Community Hospital Improvement, Capalonga, Camarines Norte     | 5,911,308.71  | Capalonga, Camarines Norte                          | AJC Builders                | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 5,905,243.65  | 20-Nov       | 210 days          |
| 30  |          | Construction of Barangay Road   | 4,992,608.00  | Brgy. Tulay na Lupa, Labo, Cam. Norte               | AJC Builders                | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 4,987,978.56  | 20-Nov       | 90 days           |
| 31  |          | Construction of Evacuation Center (Phase I)   | 1,984,465.00  | Barangay Salvacion, Sta. Elena, Camarines Norte     | NEB Construction & Supply   | ELENITA ROXAS BORJA<br>Purok 3 Brgy. San Lorenzo, Sta. Elena, Camarines Norte  | 1,980,398.01  | 20-Nov       | 60 days           |
| 32  |          | Construction of Barangay Road   | 9,972,735.00  | Brgy. Larap, Jose Panganiban, Camarines Norte       | AJC Builders                | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 9,967,452.19  | 20-Nov       | 210 days          |
| 33  |          | Improvement of Evacuation Center (Phase I)  | 996,432.00    | Brgy. 5, Mercedes, Camarines Norte                  | AJC Builders                | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 992,898.05    | 20-Nov       | 90 days           |
| 34  |          | Construction of Evacuation Center   | 800,000.00    | Barangay Dalas, Labo, Cam. Norte                    | AJC Builders                | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 796,354.19    | 20-Nov       | 45 days           |

| No. | Ref. No. | Name of Project  | ABC           | Location                                       | Winning Bidder  | Name and Address   | Bid Amount    | Bidding Date | Contract Duration |
|-----|----------|--|---------------|--|-----------------|--|---------------|--------------|-------------------|
| 35  |          | Construction of Evacuation Center  | 999,194.78    | Brgy. Bulala, Sta. Elena, Camarines Norte      | AJC Builders    | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 995,548.74    | 20-Nov       | 90 days           |
| 36  |          | Construction of Barangay Road  | 489,472.00    | Brgy. Binatagan, Basud, Camarines Norte        | AJC Builders    | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 486,154.79    | 22-Nov       | 90 days           |
| 37  |          | Construction of Evacuation Center  | 1,000,000.00  | Brgy. Villa Belen, Capalonga, Camarines Norte  | AJC Builders    | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 997,137.41    | 27-Nov       | 90 days           |
| 38  |          | Construction/Improvement of Mambalite Road                                   | 4,956,896.00  | Brgy. Mambalite, Daet, Camarines Norte         | Cereno Builders | EMMANUEL CESAR GUINTO CERENO<br>Lot 4 Block 10 Villa Esperanza Subdivision, Alawihao, Daet, Camarines Norte                            | 4,951,071.48  | 27-Nov       | 90 days           |
| 39  |          | Construction of Access Road (Phase I)  | 2,997,028.00  | Brgy. Mangcayo, Vinzons, Camarines Norte       | AJC Builders    | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 2,993,905.27  | 27-Nov       | 90 days           |
| 40  |          | Construction of Evacuation Center  | 1,000,000.00  | Barangay Matoogtoog, Mercedes, Camarines Norte | AJC Builders    | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 995,348.67    | 27-Nov       | 60 days           |
| 41  |          | Concreting of Villa San Isidro Road, Sta. Elena, Camarines Norte – Phase III | 19,599,997.01 | Brgy. Villa San Isidro, Sta. Elena             | AJC Builders    | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 19,591,795.83 | 27-Nov       | 91 days           |
| 42  |          | Improvement of Evacuation Center   | 999,191.00    | Brgy. San Lorenzo, Sta. Elena, Camarines Norte | AJC Builders    | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 995,698.44    | 4-Dec        | 90 days           |

| No. | Ref. No. | Name of Project   | ABC          | Location  | Winning Bidder  | Name and Address   | Bid Amount   | Bidding Date | Contract Duration |
|-----|----------|---|--------------|---|-----------------|--|--------------|--------------|-------------------|
| 43  |          | Completion of Evacuation Center   | 586,316.00   | Barangay Oliva, Basud, Camarines Norte                  | AJC Builders    | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 582,520.32   | 4-Dec        | 45 days           |
| 44  |          | Construction of Multi-Purpose Hall  | 990,223.00   | Barangay III, Mercedes, Camarines Norte                 | AJC Builders    | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 986,387.51   | 4-Dec        | 60 days           |
| 45  |          | Construction of Concrete Pathway  | 1,994,349.00 | Purok 1, Brgy. Mampili, Basud, Camarines Norte          | Cereno Builders | EMMANUEL CESAR GUINTO CERENO<br>Lot 4 Block 10 Villa Esperanza Subdivision, Alawihao, Daet, Camarines Norte                            | 1,991,289.00 | 18-Dec       | 90 days           |
| 46  |          | Construction of Evacuation Center (Phase I)   | 1,000,000.00 | Brgy. Malaya, Labo, Camarines Norte                     | AJC Builders    | ARIEL JUEVES CALDIT<br>Lot 2, Bock 1, Goldland Village, Dona Juliana Subd. Purok Jardine, Bgy Taculing Bacolod City, Negros Occidental | 996,658.31   | 18-Dec       | 60 days           |
| 47  |          | 4. Construction/Improvement of Daet-Mambalite Road, Brgy. Cobangbang-Brgy. Mambalite, Daet, Camarines Norte | 7,457,059.00 | Brgy. Cobangbang-Brgy. Mambalite, Daet, Camarines Norte | Cereno Builders | EMMANUEL CESAR GUINTO CERENO<br>Lot 4 Block 10 Villa Esperanza Subdivision, Alawihao, Daet, Camarines Norte                            | 7,451,918.00 | 18-Dec       | 90 days           |

Prepared by:

signed

**ENGR. ALMIRANTE B. ABAD**

Prov'l. Agriculturist / Head, BAC Secretariat

signed

**ATTY. DON H. CULVERA**

Prov'l. Legal Officer/BAC Chairman

signed

**MERCEDES M. ALFUERTE**

Prov'l. Budget Officer, BAC Member

**(SGD.) ENGR. LEOPOLDO P. BADIOLA**

Prov'. Env't. & Nat. Res. Officer / BAC Member

**(SGD.) ENGR. EDEN F. BORJA**

General Services Officer / BAC Member

**(SGD.) SAMSON C. LARGO**

Assistant Provincial Engineer, BAC Member